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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.

Control 0111-03-054
Project STP 2009(558)ES
Highway FM 521
County FORT BEND

ADDENDUM NO. 1

ADDENDUM NO. 2

ADDENDUM NO. 3

ADDENDUM NO. 4

ADDENDUM NO. 5
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF BASE REPAIR AND OVERLAY
                             FORT BEND   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 30 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY THOUSAND (Dollars) (      $20,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 0111-03-054
Project STP 2009(558)ES
Highway FM 521
County FORT BEND
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.

Control 0111-03-054
Project STP 2009(558)ES
Highway FM 521
County FORT BEND
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY
Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________

Control 0111-03-054
Project STP 2009(558)ES
Highway FM 521
County FORT BEND
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount
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                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES

            BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2” - 1 3/4” GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2009(558)ES TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

134 2001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 254.000 1

305 2002 SALV, HAUL & STKPL RCL APH PV (0 TO 2")

DOLLARS
and CENTS

SY 1,115.000 2

341 2119 020 D-GR HMA(QCQA) TY-D SAC-A PG70-22

DOLLARS
and CENTS

TON 8,445.000 3

351 2019 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(3")
DOLLARS

and CENTS

SY 2,300.000 4

361 2001 FULL-DEPTH REPAIR CRCP (8")

DOLLARS
and CENTS

SY 500.000 5

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 6

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 2.000 7

533 2001 SHOULDER TEXTURING (MILLED)

DOLLARS
and CENTS

STA 254.000 8

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 6.000 9

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 6.000 10
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662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 50,762.000 11

662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 810.000 12

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 160.000 13

662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW)

DOLLARS
and CENTS

EA 5.000 14

662 2023 WK ZN PAV MRK NON-REMOV (W) (RR XING)
DOLLARS

and CENTS

EA 2.000 15

662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD)
DOLLARS

and CENTS

EA 5.000 16

662 2030 WK ZN PAV MRK NON-REMOV (Y)  4" (BRK)
DOLLARS

and CENTS

LF 2,920.000 17

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 5,270.000 18

662 2039 WK ZN PAV MRK NON-REMOV (Y) 24" (SLD)

DOLLARS
and CENTS

LF 455.000 19

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 50,762.000 20

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 810.000 21

PROPOSAL SHEET
PROJECT STP 2009(558)ES TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 160.000 22

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 5.000 23

666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL)

DOLLARS
and CENTS

EA 2.000 24

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 5.000 25

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)
DOLLARS

and CENTS

LF 2,920.000 26

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)
DOLLARS

and CENTS

LF 5,270.000 27

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 455.000 28

672 2012 034 REFL PAV MRKR TY I-C

DOLLARS
and CENTS

EA 50.000 29

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 450.000 30

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 58,952.000 31

678 2003 PAV SURF PREP FOR MRK ( 8")
DOLLARS

and CENTS

LF 810.000 32

PROPOSAL SHEET
PROJECT STP 2009(558)ES TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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678 2006 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 615.000 33

678 2007 PAV SURF PREP FOR MRK (ARROW)

DOLLARS
and CENTS

EA 5.000 34

678 2014 PAV SURF PREP FOR MRK (RR XING)

DOLLARS
and CENTS

EA 2.000 35

678 2018 PAV SURF PREP FOR MRK (WORD)

DOLLARS
and CENTS

EA 5.000 36

PROPOSAL SHEET
PROJECT STP 2009(558)ES TxDOT
COUNTY  FORT BEND FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.



DISCLOSURE OF LOBBYING ACTIVITIES

 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant 
c. cooperative agreement 
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application
b. initial award 
c. post-award

3. Report Type:
a. initial filing
b. grant

For material change only:
year _______    quarter _____
date of last report ___________

4. Name and Address of Reporting Entity: 

❑ Prime ❑ Subawardee

Tier __________, if known:
 Congressional District, if known:  

5.   If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________________________

8. Federal Action Number, if known:  9. Award Amount, if known:

$ __________________________________________________

10.   a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different 
from No. 10a) (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount of Payment (check all that apply):  

 $ ___________________________        actual            planned

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee 
c. commission 
d. contingent fee
e. deferred
f. other; specify: _______________________________ 

12. Form of Payment (check all that apply)
a.  cash 
b.  in-kind; specify: nature ____________________

value  ____________________

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

 15. Continuation Sheet(s) SF-LLL-A attached: ❑ Yes ❑ No

16.  Information requested through this form is authorized by title 
31 U.S.C.  section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed by 
the tier above when this transaction was made or entered into. This 
disclosure is required pursuant to 31 U.S.C. 1352. This information 
will be reported to the Congress semi-annually and will be available 
for public inspection. Any person who fails to file the required dis-
closure shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.

Signature:  __________________________________________

Print Name: _________________________________________

Title: ______________________________________________

Telephone No: _____________________  Date:  ___________

FEDERAL USE ONLY Authorized for Local Reproduction 
Standard Form - LLL



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

    This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured  to influence 
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of 
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United States
 Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the 
contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made 
or  planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected 

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the 
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 
16.           The certifying official shall sign and date the form, print his/her name, title, and telephone number.

          
                
                
               
               

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
 reviewing the collection of information.  Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon,  to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.



                   DISCLOSURE OF LOBBYING ACTIVITIES            Approved by OMB  
                                                                                                                                     0348-0046

CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A

Reporting Entity: ____________________________________ Page ______ of ______



          
CONTRACTOR’S ASSURANCE

(Subcontracts-Federal Aid Projects)

                               

                                    

                                   

                                  

10-07

Special Provision

Special Provision

Special Provision

Form FHWA 1273

“Certification of Nondiscrimination in Employment”

“Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity” (Executive Order 11246)

“Standard Federal Equal Employment Opportunity Con-
struction Contract Specifications” (Executive Order 11246)

“Required Contract Provisions Federal-aid Construction 
Contracts” (Form FHWA 1273 must also be physically 
attached to subcontracts and purchase orders of $10,000 or 
more)

By signing this proposal, the contractor is giving assurances that all subcontract 
agreements will incorporate the Standard Specification and Special Provisions to 
Section 9.6.B.  “Payment Provisions for Subcontractors”, all subcontract agree-
ments exceeding $2,000 will incorporate the applicable “Wage Determination 
Decision”, and, all subcontract agreements of $10,000 or more will incorporate 
the following:



ENGINEER SEAL           Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0111-03-054

STP 2009(558)ES

FM 521

FORT BEND

 MICHAEL HOBBS

70748

MICHAEL HOBBS, P.E.
   FEBRUARY 27, 2009
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General Notes 

General: 

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Unless otherwise shown on the plans or otherwise directed, commence work after sunrise and 
ensure construction equipment is off the road by sunset. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 
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Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

This project requires extensive grading operations in an environmentally sensitive area. 

If relocating mailboxes, place them with the post firmly in the ground at nearby locations.  Upon 
completing the project, the Engineer will locate the final mailbox placement.  Perform this work 
in accordance with the requirements of the Item, “Mailbox Assemblies”, except for measurement 
and payment.  This work is subsidiary to the various bid items. 

If fences cross construction easements shown on the plans and work is required beyond the 
fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 
the various bid items. 
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When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 

The approximate locations of known underground utilities are shown in the plans.  To prevent 
damage to or interference with existing underground utilities, contact a utility Notification 
Center a minimum of 48 hours before starting any excavation near them.  The statewide toll-free 
utility locate number is 800-545-6005, or dial 811.  Be prepared to provide the excavation limits 
or address, type of work, and anticipated duration.  The Center will provide a reference number 
to verify compliance with the Texas Underground Facility Damage Prevention and Safety Act.  
Be aware that violators may be subject to civil penalty. 

This action does not relieve the Contractor of the responsibilities under the terms of the contract 
on the plans and specifications.  Repair any damage caused by the Contractor’s operations at no 
expense to the Department and restore the facilities to service in a timely manner. 

Be aware that an operational Computerized Transportation Management System (CTMS) exists 
within the limits of this project and that the system must remain operational throughout 
construction.  Repair any damage to this system within 8 hours of occurrence at no cost to the 
Department.  In the event of system damage, notify the Department’s Houston District Traffic 
Signal Operations Office (Mr. John Gaynor at 713-881-3060) within one hour of occurrence.  
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk 
lines, which convey all corridor information to TranStar, will result in the Contractor being billed 
for the full cost of emergency repairs. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Item 5:  Control of the Work 

Before contract letting, electronically generated earthwork cross-section data will be furnished 
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print 
format.  This will be available through the Association of General Contractors bulletin board 
service or through the Area Engineer’s office.  If the earthwork data is not available 
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office 
for borrowing by copying service companies for the purpose of making copies for the 
prospective bidders, at the prospective bidder’s expense.  The earthwork cross-section data 
provided above is for non-construction purposes only and it is the responsibility of the 
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and 
estimates for the projects. 
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Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 

Table 1 
 2004 Construction Specifications Required Shop/Working Drawing Submittals  

Spec 
Item 
No.  

Product  Submittal 
Required 

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

7.8  Construction Load Analyses  Y Y Y B 

400  Excavation and Backfill for Structures 
(cofferdams)  Y N Y A 

403  Temporary Special Shoring  Y N Y B 
420  Formwork/Falsework  Y N Y A 
423 Retaining Walls, (calcs req'd.)  Y Y Y C 
425  Optional Design Calculations (Prstrs Bms)  Y Y Y B 
425  Prestr Concr Sheet Piling  Y Y N B 
425  Prestr Concr Beams  Y Y N B 
425  Prestr Concr Bent  Y Y N B 
426  Post Tension Details  Y Y N B 
434  Elastomeric Bearing Pads (All)  Y Y N B 
441  Bridge Protective Assembly  Y Y N B 
441  Misc Steel (various steel assemblies)  Y Y N B 
441  Steel Pedestals (bridge raising)  Y Y N B 
441  Steel Bearings  Y Y N B 
441  Steel Bent  Y Y N B 
441  Steel Diaphragms  Y Y N B 
441  Steel Finger Joint  Y Y N B 
441  Steel Plate Girder  Y Y N B 
441  Steel Tub-Girders  Y Y N B 
441  Erection Plans Y N Y A 
449  Sign Structure Anchor Bolts  Y Y N T 
450  Railing  Y Y N A 
462  Concrete Box  Culvert  Y Y Y C 

462  
Concrete Box Culvert (Alternate Designs 
Only,calcs req’d.)  Y Y Y B 

464 Reinforced Concrete Pipe (Jack and Bore 
only; ONLY when requested) Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets 
(Alternate Designs Only, calcs req’d.)  Y Y Y B 

466 Headwalls and Wingwalls Y N Y A 
467 Safety End Treatment Y Y Y A 
495 Raising Existing Structure (calcs reqd.) Y Y Y B 
610  Roadway Illumination Supports  Y Y Y T 
613 High Mast Illumination Poles (Non-standard Y Y Y T 
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only, calcs reqd.) 

627  Treated Timber Poles  Y Y N T 

644  Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, Etc.)  Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

650 Cantilever Sign Structure Supports - 
Alternate Design Cacls.  Y Y Y T 

650  Sign Structures Y Y N T 
652 Highway Sign Lighting Fixtures Y Y N T 
654  Sign Walkways  Y Y N T 
680 Installation of Highway Traffic Signals Y Y N T 
682 Vehicle and Pedestrian Signal Heads Y Y N T 
684 Traffic Signal Cables Y Y N T 
685  Roadside Flashing Beacon Assemblies  Y Y N T 
686 Traffic Signal Pole Assemblies (Steel)  Y Y Y T 
687 Pedestal Pole Assemblies Y Y N T 
688 Detectors Y Y N A 
784  Repairing Steel Bridge Members  Y Y Y B 
SS  Prestr Concr Crown Span  Y Y N B 
SS  Sound Barrier Walls  Y Y N B 
SS  Camera Poles (Also SS 6611, 6941, etc)  Y Y Y T 
SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B 
SS  Screw-In Type Anchor Foundations  Y Y N T 
SS  Fiber Optic/Communication Cable Y Y N T 
SS  Spread Spectrum Radios for Signals Y Y N T 
SS  VIVDS System for Signals Y Y N T 

 
Key to Reviewing Party 
 

Area Office  Email Address 
Fort Bend Area Office HOU-FBAShpDrwgs@dot.state.tx.us 
   

B - Bridge Engineer  

Bridge Design (TxDOT) HOU-BrgShpDrwgs@dot.state.tx.us  
C - Construction Office  

Construction HOU-ConstrShpDrwgs@dot.state.tx.us 

 HOU-LabShpDrwgs@dot.state.tx.us  
 T - Traffic Engineer  

Traffic Operations HOU-TrfShpDrwgs@dot.state.tx.us 
Computerized Transportation 
Management Systems (CTMS) HOU_CTMSshpDrwgs@dot.state.tx.us  

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 



Project Number: STP 2009(558)ES Sheet  
 
County:  Fort Bend Control:  0111-03-054  
 
Highway: FM 521 
 
 

 General Notes Sheet F 

the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:                                                               

 
1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 

Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.    

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 
b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 
 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
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the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

Item 8:  Prosecution and Progress 

Working days will be computed and charged based on a standard workweek in accordance with 
Article 8.3.A.4. 

The Lane Closure Assessment Fee is $ 200.00 for FM 521 (CSJ 0111-03-054).  This fee applies 
to the Contractor for closures or obstructions that overlap into restricted hour traffic for each 
hour or portion thereof, per lane, regardless of the length of lane closure or obstruction.  For 
Restricted Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and 
Traffic Handling.” 

Item 134:  Backfilling Pavement Edges 

Before using the Reclaimable Asphalt Pavement (RAP) from other sources, use the RAP 
salvaged from within the project limits to the maximum extent possible in the construction of 
pavement edge tapers. 

Quantity by station includes both sides of the roadway. 

If using salvaged asphalt concrete pavement, size it so that all the material, except the existing 
individual aggregate, passes the 2-in. sieve.  Use RAP that does not contain deleterious material 
such as clay or organic material. 

If not using RAP material, meet the requirements of Item 247, Type A, Grade 1 for all other 
material. 

Item 292:  Asphalt Treatment (Plant-Mixed)  
Item 341:  Dense-Graded Hot Mix Asphalt (QCQA) 

Before using the RAP from other sources, use the RAP salvaged from within the project limits to 
the maximum extent possible in the production of the cement treatment, lime treatment, asphalt 
treatment, or asphalt concrete pavement. 

Item 292:  Asphalt Treatment (Plant-Mixed) 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 
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Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-126-E. 

Meet the following grading requirements: 

 
Sieve  Percent Passing 
Size Grade 4 (Bondbreaker) 

1-3/4 in. - 
1 in. - 

1/2 in. 100 
No. 4 30 - 70 
No. 40 15 - 45 

Physical requirements are as follows: 

Maximum Plasticity Index (PI) = 8 
Maximum Liquid Limit (LL) = 35  
Maximum Wet Ball Mill = 50 (crushed stone) 
Maximum LA Abrasion = 50 (iron ore) 

If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form the asphalt material from 3.5 to 7 percent of the mixture by weight. 

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method TEX 
204-F.  The minimum stability is 30 percent with a laboratory molded density of 96 percent plus 
or minus 1.5 percent. 

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place 
density control described in Section 292.4.E., “Compaction.” 

Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

Keep the removed depth as uniform as possible during each removal pass if the pavement depth 
being removed is composed of different asphalt layers.  Stockpile the RAP of differing types of 
quality separately by its intended use such as for asphalt treatment, cement treatment, lime 
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treatment, or asphalt concrete pavement (level up).  Break, crush, or mill the stockpiled materials 
so that 100 percent passes the 2-in. sieve.  

Provide equipment and personnel, at no expense to the Department, to manage the stockpile 
during material delivery from this project to the designated stockpile. 

For the type of equipment and construction methods to be used for pavement removal, refer to 
Item 354, “Planing and/or Texturing Pavement”.  Verify the depth of asphalt pavement to be 
removed before beginning the removal. Use a milling machine for planing on approach 
slabs/bridge decks. 

Item 341:  Dense-Graded Hot Mix Asphalt (QCQA) 

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H:1V slope for the asphalt concrete pavement edge. 

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Place the asphalt concrete pavement in courses as shown on the typical sections. 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

RAP materials salvaged from within this project (or other approved state projects) may be used 
to compose up to 10 percent of the final riding surface course.  Other layers may contain up to 
20% RAP.  RAP stockpiles intended for this use must be approved by the Area Engineer before 
using them. 

Dilution of tack coat is not allowed. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 

Warm Mix Asphalt (WMA) will not be allowed on this project. 

Item 351:  Flexible Pavement Structure Repair 

Use asphalt stabilized base for the base repair material. 
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For base repair, place the asphalt stabilized base in compacted lifts of 4 in. maximum, unless 
otherwise directed.  

Item 361:  Full-Depth Repair of Concrete Pavement 

For full depth repair, remove only the quantity of pavement replaceable during the daily 
allowable work schedule. 

Remove loose subbase material and replace it with concrete.  Use a bondbreaker, such as a 
polyethylene sheet, at the interface between the replaced subbase material and the new concrete 
pavement. 

Supply polyethylene fabric on the job site sufficient to cover the area of repair. 

Do not place concrete placement if impending weather may result in rainfall or low temperatures 
that may impair the quality of the finished work. 

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state 
before those areas receive permanent pavement markings and open to traffic.  Perform repairs 
that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas.  Do 
not repair by grouting onto the surface. 

Ready mix concrete will be permitted if the equipment and construction methods can produce the 
desired results.  Hand finishing will be permitted.  

Perform saw cutting as shown on the plans in accordance with Section 360.4.J, “Sawing Joints.” 
This saw cutting is subsidiary to this bid Item.  

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 
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Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 
construction. 

If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

Coordinate and correspond with the Department through the Area Engineer or representative. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  
 
Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 
construction.  Do not reduce the existing number of lanes open to traffic except as shown on the 
following time schedule: 
 

One Lane Closure 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday - 
Friday 

 9:00 AM – 3:00 PM Not Allowed  5:00 AM -  9:00 AM 
 3:00 PM  -  7:00 PM 

Saturday Not Allowed Not Allowed N/A 
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Day Daytime Closure 
Hours 

Nighttime Closure 
Hours 

Restricted Hours Subject 
to Lane Assessment Fee 

Sunday Not Allowed Not Allowed N/A 

The above times are approved for the traffic control conditions listed. 
The Area Engineer may approve other closure times if traffic counts  
warrant.  The Area Engineer may reduce the above times for special events. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis.   

Use Uneven Lane Signs (CW 8-11) during resurfacing operations for elevation differences 
between adjacent lanes of greater than 1 in. 

Record the beginning and ending stations of no passing zones in the field before beginning the 
overlay.  Restripe no passing zones in the same locations immediately after the overlay.  
 
Item 504:  Field Office and Laboratory 
 
The requirement to provide a field office is hereby waived. 
 
The Department will provide a wireless broadband card, Internet Service Provider, and a laptop 
computer for the engineer’s use for the duration of the project. 

Furnish a Type D structure for the asphalt mix control laboratory for the Engineer’s exclusive 
use.  In addition to the requirements of this Item, “Field Office and Laboratory,” ensure this 
structure has a minimum height of 8 ft.  Also ensure it has a minimum of 400 sq. ft. of gross 
floor area suitable for permanently located asphalt plants or 200 sq. ft. for temporarily located 
asphalt plants serving one project.  Partition the floor area into a minimum of 2 interconnected 
rooms, and provide each room with an exterior door and a minimum of 2 windows.  Construct 
the floor of sufficient strength to support the testing equipment and with an impervious covering. 

Adequately air condition the Type D structure and furnish it with a minimum of one desk, 3 
chairs, one file cabinet, a telephone, and one built-in equipment-storage cabinet suitable for 
storing nuclear equipment.  Ensure the cabinet is a minimum of 3 ft. wide by 2 ft. deep by 3 ft. 
high and has a secure lock.  Provide the structure with a 240-volt electrical service entrance.  Use 
a licensed electrician to determine the service size and service entrance conductors.  Provide a 
minimum service of four 120-volt circuits with 20 amp breakers, and a maximum of 2 grounded 
convenience outlets per circuit and a minimum of two 220-volt ovens with vents to the outside.  
Provide a structure with a minimum of 2 convenience outlets per wall and a utility sink with an 
adequate, clean potable water supply for testing.  Do not use space heaters to heat the structure.  
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Use support blocks for the portable structures, tie them down, and securely attach them to the 
ground. 

 
Determine the asphalt content by the ignition method and meet the requirements of Section 
504.2.B.4.b., "Asphalt Content by Ignition Method" except provide a NEMA 6-50R (204/240 
volt, 50 A) outlet within 2.25 ft. of the ignition oven location. 

If an asphalt mix plant is located at the project site, provide a Type D structure with the 
dimensions of a Type C structure, at the project site to perform the asphalt mix quality control 
tests. 

If a commercial source is used for the asphalt mix, provide a Type D structure with the 
dimensions of a Type C structure, at the commercial source site to perform the asphalt mix 
quality control tests. 

The above requirements are subsidiary to the various bid items. 

Assume ownership of temporary chain link security fences. 
 
Equip each Field Office and Lab with a fire extinguisher and first aid kit.  Also equip the Labs 
with an eye wash station.  Provide equipment that meets the minimum OSHA requirements.  At a 
minimum, furnish 20 lb. fire extinguishers that are rated for Type A, B, and C fires. 

Item 506:  Temporary Erosion, Sedimentation and Environmental Control 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P) 
measures. 

The Storm Water Pollution Prevention Plan (SW3P)  for FM 521 consists of temporary erosion 
control measures needed and provided for under this Item.  This work is paid for by the force 
account for this Item.  Since the disturbed area is less than 5 acres, a “Notice of Intent” (NOI) is 
not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SW3P used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SW3P. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 
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After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way. 

Item 662:  Work Zone Pavement Markings 

At the end of each day’s work, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 

Do not use raised pavement markers as optional work zone pavement markings on final asphalt 
surfaces. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 
Item   666:  Reflectorized Pavement Markings 
 
Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 
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Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 
grinding. 
 

 
Basis of Estimate 

Item Description Limit and Rate Unit 
134 Backfilling Pavement Edges 0.25 Gal. / Sq. Yd. STA 
341 Dense-Graded Hot Mix Asphalt (QC/QA) 

• Asphalt 
• Aggregate 

110 Lb. / Sq. Yd.-In. 
  6 % by weight 
94 % by weight 

 

* For Contractor’s information only (non-pay item). 
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                                                  CONTROL :  0111-03-054              
                                                  PROJECT :  STP 2009(558)ES          
                                                  HIGHWAY :  FM 521                   
                                                  COUNTY  :  FORT BEND                
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 134  BACKFILLING PAVEMENT EDGES (168)(300)(314)                   
               ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                         PAVEMENT                                                     
               ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210)(300)(301)(320)    
                         (520)(585)                                                   
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 361  FULL-DEPTH REPAIR OF CONCRETE PAVEMENT (300)(340)(360)       
                         (421)(440)                                                   
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 533  SHOULDER TEXTURING                                           
               ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
               ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MARCH, 1994)                       
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              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISIONS "IMPORTANT NOTICE TO CONTRACTORS" (000--1555)       
                                 (000--1580)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     4  (004---012)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISIONS TO ITEM     8  (008---013)(008---084)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---002)                          
              SPECIAL PROVISION  TO ITEM   341  (341---020)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   421  (421---031)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---012)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



          Control

          Project

          Highway

          County

The following goal for disadvantaged business enterprises is established: 

0111-03-054

STP 2009(558)ES

FM 521

FORT BEND

      

FORT BEND

DISADVANTAGED BUSINESS ENTERPRISES 
REQUIREMENTS

  DBE
3.0%

By signing the proposal, the Bidder certifies that the above DBE goal will be 
met by obtaining commitments equal to or exceeding the DBE percentage or 
that the Bidder will provide a good faith effort to substantiate the attempt to 
meet the goal.

Failure to provide commitments to meet the stated goal or provide a satisfac-
tory good faith effort will be considered a breach of the requirements of the 
proposal.  As a result, the bid proposal guaranty of the bidder will become 
property of the Department and the Bidder will be excluded for rebidding on 
the project when it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 
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ATTACHMENTS 

A.      Employment Preference for Appalachian Contracts 
(included in Appalachian contracts only) 

I. GENERAL 

1. These contract provisions shall apply to all work performed on 
the contract by the contractor's own organization and with the 
assistance of workers under the contractor's immediate superinten-
dence and to all work performed on the contract by piecework, station 
work, or by subcontract. 

2. Except as otherwise provided for in each section, the contractor 
shall insert in each subcontract all of the stipulations contained in 
these Required Contract Provisions, and further require their 
inclusion in any lower tier subcontract or purchase order that may in 
turn be made. The Required Contract Provisions shall not be 
incorporated by reference in any case. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with these Required Contract Provisions. 

3. A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 

4. A breach of the following clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 
CFR5.12: 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2,3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

5. Disputes arising out of the labor standards provisions of Section 
IV (except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract. Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6, and 7. Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the DOL, or the contractor's employees or their 
representatives. 

6. Selection of Labor: During the performance of this contract, 
the contractor shall not: 

a. discriminate against labor from any other State, possession, 
or territory of the United States (except for employment preference for 
Appalachian contracts, when applicable, as specified in Attachment 
A), or 

b. employ convict labor for any purpose within the limits of the 
project unless it is labor performed by convicts who are on parole, 
supervised release, or probation. 

II. NONDISCRIMINATION 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more)

 

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under laws, 
executive orders, rules, regulations (28 CFR 35,29 CFR 1630 and 
41 CFR 60) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 
140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract. 
The Equal Opportunity Construction Contract Specifications set forth 
under 41 CFR 60-4.3 and the provisions of the American Disabilities 
Act of 1990 (42 U.S.C. 12101 et seg.) set forth under 28 CFR 35 
and 29 CFR 1630 are incorporated by reference in this contract. In 
the execution of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 

a. The contractor will work with the State highway agency  
(SHA) and the Federal Government in carrying out EEO obligations 
and in their review of his/her activities under the contract. 

b. The contractor will accept as his operating policy the 
following statement: 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, color, national origin, 
age or disability. Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprentice-
ship, preapprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known 
to the SHA contracting officers an EEO Officer who will have the 
responsibility for and must be capable of effectively administering and 
promoting an active contractor program of EEO and who must be 
assigned adequate authority and responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff 
who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantially 
involved in such action, will be made fully cognizant of, and will 
implement, the contractor's EEO policy and contractual responsibili-
ties to provide EEO in each grade and classification of employment. 
To ensure that the above agreement will be met, the following actions 
will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the contractor's 
EEO policy and its implementation will be reviewed and explained. 
The meetings will be conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering all major 
aspects of the contractor's EEO obligations within thirty days 
following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the 
project will be instructed by the EEO Officer in the contractor's 
procedures for locating and hiring minority group employees. 

d. Notices and posters setting forth the contractor's EEO policy 
will be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 

e. The contractor's EEO policy and the procedures to imple-
ment such policy will be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate 
means. 

4. Recruitment: When advertising for employees, the contractor 
will include in all advertisements for employees the notation: "An 
Equal Opportunity Employer." All such advertisements will be placed 
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in publications having a large circulation among minority groups in the 
area from which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public 
and private employee referral sources likely to yield qualified minority 
group applicants. To meet this requirement, the contractor will 
identify sources of potential minority group employees, and establish 
with such identified sources procedures whereby minority group 
applicants may be referred to the contractor for employment consider-
ation. 

b. In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, he is expected to observe 
the provisions of that agreement to the extent that the system permits 
the contractor's compliance with EEO contract provisions. (The DOL 
has held that where implementation of such agreements have the 
effect of discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates Executive 
Order 11246, as amended.) 

c. The contractor will encourage his present employees to refer 
minority group applicants for employment. Information and 
procedures with regard to referring minority group applicants will 
be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions 
of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to 
race, color, religion, sex, national origin, age or disability. The 
following procedures shall be followed: 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities do not 
indicate discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages 
paid within each classification to determine any evidence of 
discriminatory wage practices. 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection with his 
obligations under this contract, will attempt to resolve such com 
plaints, and will take appropriate corrective action within a reasonable 
time. If the investigation indicates that the discrimination may affect 
persons other than the complainant, such corrective action shall 
include such other persons. Upon completion of each investigation, 
the contractor will inform every complainant of all of his avenues of 
appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minority group and women employees, and 
applicants for employment. 

b. Consistent with the contractor's work force requirements and 
as permissible under Federal and State regulations, the contractor 
shall make full use of training programs, i.e., apprenticeship, and 
on-the-job training programs for the geographical area of contract 
performance. Where feasible, 25 percent of apprentices or trainees 
in each occupation shall be in their first year of apprenticeship or 
training. In the event a special provision for training is provided under 
this contract, this subparagraph will be superseded as indicated in the 
special provision. 

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of minority group and women employees and will 
encourage eligible employees to apply for such training and promo-
tion. 

7. Unions: If the contractor relies in whole or in part upon unions 
as a source of employees, the contractor will use his/her best efforts 
to obtain the cooperation of such unions to increase opportunities for 

minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees. Actions by the 
contractor either directly or through a contractor's association acting 
as agent will include the procedures set forth below: 

a. The contractor will use best efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority 
group employees and women so that they may qualify for higher 
paying employment. 

b. The contractor will use best efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, 
color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the extent 
such information is within the exclusive possession of the labor union 
and such labor union refuses to furnish such information to the 
contractor, the contractor shall so certify to the SHA and shall set 
forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor 
with a reasonable flow of minority and women referrals within the time 
limit set forth in the collective bargaining agreement, the contractor 
will, through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national origin, 
age or disability; making full efforts to obtain qualified and/or 
qualifiable minority group persons and women. (The DOL has held 
that it shall be no excuse that the union with which the contractor has 
a collective bargaining agreement providing for exclusive referral 
failed to refer minority employees.) In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these special 
provisions, such contractor shall immediately notify the SHA. 

8. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability 
in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 

a. The contractor shall notify all potential subcontractors and 
suppliers of his/her EEO obligations under this contract. 

b. Disadvantaged business enterprises (DBE), as defined in 49 
CFR 23, shall have equal opportunity to compete for and perform 
subcontracts which the contractor enters into pursuant to this 
contract. The contractor will use his best efforts to solicit bids from 
and to utilize DBE subcontractors or subcontractors with meaningful 
minority group and female representation among their employees. 
Contractors shall obtain lists of DBE construction firms from SHA 
personnel. 

c. The contractor will use his best efforts to ensure 
subcontractor compliance with their EEO obligations. 

9. Records and Reports: The contractor shall keep such records 
as necessary to document compliance with the EEO requirements. 
Such records shall be retained for a period of three years following 
completion of the contract work and shall be available at reasonable 
times and places for inspection by authorized representatives of the 
SHA and the FHWA. 

a. The records kept by the contractor shall document the 
following: 

(1) The number of minority and non-minority group 
members and women employed in each work classification on the 
project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment opportunities 
for minorities and women; 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minority and female employees; 
and 

(4) The progress and efforts being made in securing the 
services of DBE subcontractors or subcontractors with meaningful 
minority and female representation among their employees. 
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b. The contractors will submit an annual report to the SHA each 
July for the duration of the project, indicating the number of 
minority, women, and non-minority group employees currently 
engaged in each work classification required by the contract work. 
This information is to be reported on Form FHWA-1391. If on-the 
job training is being required by special provision, the contractor will 
be required to collect and report training data. 

III. NONSEGREGATED FACILITIES 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more) 

a. By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement 
or purchase order, as appropriate, the bidder, Federal-aid construc-
tion contractor, subcontractor, material supplier, or vendor, as 
appropriate, certifies that the firm does not maintain or provide for its 
employees any segregated facilities at any of its establishments, and 
that the firm does not permit its employees to perform their services 
at any location, under its control, where segregated facilities are 
maintained. The firm agrees that a breach of this certification is a 
violation of the EEO provisions of this contract. The firm further 
certifies that no employee will be denied access to adequate facilities 
on the basis of sex or disability. 

b. As used in this certification, the term "segregated facilities" 
means any waiting rooms, work areas, restrooms and washrooms, 
restaurants and other eating areas, timeclocks, locker rooms, and 
other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
facilities provided for employees which are segregated by explicit 
directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local 
custom, or otherwise. The only exception will be for the disabled 
when the demands for accessibility override (e.g. disabled parking). 

c. The contractor agrees that it has obtained or will obtain 
identical certification from proposed subcontractors or material 
suppliers prior to award of subcontracts or consummation of material 
supply agreements of $10,000 or more and that it will retain such 
certifications in its files. 

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

(Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located on 
roadways classified as local roads or rural minor collectors, which are 
exempt.) 

1. General: 

a. All mechanics and laborers employed or working upon the 
site of the work will be paid unconditionally and not less often than 
once a week and without subsequent deduction or rebate on any 
account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the 
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of 
payment. The payment shall be computed at wage rates not less 
than those contained in the wage determination of the Secretary of 
Labor (hereinafter "the wage determination") which is attached hereto 
and made a part hereof, regardless of any contractual relationship 
which may be alleged to exist between the contractor or its subcon-
tractors and such laborers and mechanics. The wage determination 
(including any additional classifications and wage rates conformed 
under paragraph 2 of this Section IV and the DOL poster (WH-1321) 
or Form FHWA-1495) shall be posted at all times by the contractor 
and its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. For the 
purpose of this Section, contributions made or costs reasonably 
anticipated for bona fide fringe benefits under Section 1 (b)(2) of the 
Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or mechanics 
are considered wages paid to such laborers or mechanics, subject to 
the provisions of Section IV, paragraph 3b, hereof. Also, for the 
purpose of this Section, regular contributions made or costs incurred 
for more than a weekly period (but not less often than quarterly) 
under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to 
skill, except as provided in paragraphs 4 and 5 of this Section IV. 

b. Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
classification for the time actually worked therein, provided, that the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. 

c. All rulings and interpretations of the Davis-Bacon Act and 
related acts contained in 29 CFR 1,3, and 5 are herein incorporated 
by reference in this contract. 

2. Classification: 

a. The SHA contracting officer shall require that any class of 
laborers or mechanics employed under the contract, which is not 
listed in the wage determination, shall be classified in conformance 
with the wage determination. 

b. The contracting officer shall approve an additional 
classification, wage rate and fringe benefits only when the following 
criteria have been met: 

(1) the work to be performed by the additional classifica-
tion requested is not performed by a classification in the wage 
determination; 

(2) the additional classification is utilized in the area by the 
construction industry; 

(3) the proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination; and 

(4) with respect to helpers, when such a classification 
prevails in the area in which the work is performed. 

c. If the contractor or subcontractors, as appropriate, the 
laborers and mechanics (if known) to be employed in the additional 
classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the DOL, 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, Washington, D.C. 20210. The Wage and Hour 
Administrator, or an authorized representative, will approve, modify, 
or disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

d. In the event the contractor or subcontractors, as appropri-
ate, the laborers or mechanics to be employed in the additional 
classification or their representatives, and the contracting officer do 
not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the views of all 
interested parties and the recommendation of the contracting officer, 
to the Wage and Hour Administrator for determination. Said 
Administrator, or an authorized representative, will issue a determina-
tion within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that 
additional time is necessary 

e. The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraph 2c or 2d of this Section IV shall be 
paid to all workers performing work in the additional classification 
from the first day on which work is performed in the classification. 

3. Payment of Fringe Benefits: 

a. Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit which 
is not expressed as an hourly rate, the contractor or subcontractors, 
as appropriate, shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an 
hourly case equivalent thereof. 

b. If the contractor or subcontractor, as appropriate, does not 
make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, provided, that the Secretary 
of Labor has found, upon the written request of the contractor, that 
the applicable standards of the Davis-Bacon Act have been met. The 
Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan 
or program. 
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4. Apprentices and Trainees (Programs of the U.S. DOL) and 
Helpers: 

a. Apprentices: 

(1) Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or 
with a State apprenticeship agency recognized by the Bureau, or if a 
person is employed in his/her first 90 days of probationary employ-
ment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by 
the Bureau of Apprenticeship and Training or a State apprenticeship 
agency (where appropriate) to be eligible for probationary employ-
ment as an apprentice. 

(2) The allowable ratio of apprentices to journeyman-level 
employees on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work 
force under the registered program. Any employee listed on a payroll 
at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable 
wage rate listed in the wage determination for the classification of 
work actually performed. In addition, any apprentice performing work 
on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. Where a 
contractor or subcontractor is performing construction on a project in 
a locality other than that in which its program is registered, the ratios 
and wage rates (expressed in percentages of the journeyman-level 
hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed. 

(3) Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination. Apprentices 
shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 
fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator for the Wage and Hour Division 
determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that 
determination. 

(4) In the event the Bureau of Apprenticeship and Training, 
or a State apprenticeship agency recognized by the Bureau, with-
draws approval of an apprenticeship program, the contractor or 
subcontractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the comparable work 
performed by regular employees until an acceptable program is 
approved. 

b. Trainees: 

(1) Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the work 
performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced 
by formal certification by the DOL, Employment and Training 
Administration. 

(2) The ratio of trainees to journeyman-level employees on 
the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Any 
employee listed on the payroll at a trainee rate who is not registered 
and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work 
actually performed. In addition, any trainee performing work on the 
job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. 

(3) Every trainee must be paid at not less than the rate 
specified in the approved program for his/her level of progress, 
expressed as a percentage of the journeyman-level hourly rate 
specified in the applicable wage determination. Trainees shall be 
paid fringe benefits in accordance with the provisions of the trainee 
program. If the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits listed on the 
wage determination unless the Administrator of the Wage and Hour 

Division determines that there is an apprenticeship program associ-
ated with the corresponding journeyman-level wage rate on the wage 
determination which provides for less than full fringe benefits for 
apprentices, in which case such trainees shall receive the same 
fringe benefits as apprentices. 

(4) In the event the Employment and Training Administra-
tion withdraws approval of a training program, the contractor or 
subcontractor will no longer be permitted to utilize trainees at less 
than the applicable predetermined rate for the work performed until 
an acceptable program is approved. 

c. Helpers: 

Helpers will be permitted to work on a project if the helper 
classification is specified and defined on the applicable wage 
determination or is approved pursuant to the conformance procedure 
set forth in Section IV.2. Any worker listed on a payroll at a helper 
wage rate, who is not a helper under a approved definition, shall be 
paid not less than the applicable wage rate on the wage determina-
tion for the classification of work actually performed. 

5. Apprentices and Trainees (Programs of the U.S. DOT): 

Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid 
highway construction programs are not subject to the requirements 
of paragraph 4 of this Section IV. The straight time hourly wage rates 
for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of the 
particular program. 

6. Withholding: 

The SHA shall upon its own action or upon written request of 
an authorized representative of the DOL withhold, or cause to be 
withheld, from the contractor or subcontractor under this contract or 
any other Federal contract with the same prime contractor, or any 
other Federally-assisted contract subject to Davis-Bacon prevailing 
wage requirements which is held by the same prime contractor, as 
much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the contractor or any subcontrac-
tor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or 
part of the wages required by the contract, the SHA contracting officer 
may, after written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 

7. Overtime Requirements: 

No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in 
excess of 40 hours in such workweek unless such laborer, mechanic, 
watchman, or guard receives compensation at a rate not less than 
one-and-one-half times his/her basic rate of pay for all hours worked 
in excess of 40 hours in such workweek. 

8. Violation: 

Liability for Unpaid Wages; Liquidated Damages: In the event 
of any violation of the clause set forth in paragraph 7 above, the 
contractor and any subcontractor responsible thereof shall be liable 
to the affected employee for his/her unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or 
a territory, to such District or to such territory) for liquidated damages. 
Such liquidated damages shall be computed with respect to each 
individual laborer, mechanic, watchman, or guard employed in 
violation of the clause set forth in paragraph 7, in the sum of $10 for 
each calendar day on which such employee was required or permit-
ted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in 
paragraph 7. 
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9. Withholding for Unpaid Wages and Liquidated Damages: 
 
The SHA shall upon its own action or upon written request of any 

authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed by 
the contractor or subcontractor under any such contract or any other 
Federal contract with the same prime contractor, or any other 
Federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 
8 above. 

V. STATEMENTS AND PAYROLLS 

(Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located on 
roadways classified as local roads or rural collectors, which are 
exempt.) 

1. Compliance with Copeland Regulations (29 CFR 3): 

The contractor shall comply with the Copeland Regulations of the 
Secretary of Labor which are herein incorporated by reference. 

2. Payrolls and Payroll Records: 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor and each subcontractor during the 
course of the work and preserved for a period of 3 years from the 
date of completion of the contract for all laborers, mechanics, 
apprentices, trainees, watchmen, helpers, and guards working at the 
site of the work. 

b. The payroll records shall contain the name, social security 
number, and address of each such employee; his or her correct 
classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash 
equivalent thereof the types described in Section 1 (b)(2)(B) of the 
Davis Bacon Act); daily and weekly number of hours worked; 
deductions made; and actual wages paid. In addition, for 
Appalachian contracts, the payroll records shall contain a notation 
indicating whether the employee does, or does not, normally reside in 
the labor area as defined in Attachment A, paragraph 1. Whenever 
the Secretary of Labor, pursuant to Section IV, paragraph 3b, has 
found that the wages of any laborer or mechanic include the amount 
of any costs reasonably anticipated in providing benefits under a 
plan or program described in Section 1 (b)(2)(B) of the Davis Bacon 
Act, the contractor and each subcontractor shall maintain records 
which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, that 
the plan or program has been communicated in writing to the 
laborers or mechanics affected, and show the cost anticipated or the 
actual cost incurred in providing benefits. Contractors or 
subcontractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of 
apprentices and trainees, and ratios and wage rates prescribed in 
the applicable programs. 

c. Each contractor and subcontractor shall furnish, each week 
in which any contract work is performed, to the SHA resident 
engineer a payroll of wages paid each of its employees (including 
apprentices, trainees, and helpers, described in Section IV, para-
graphs 4 and 5, and watchmen and guards engaged on work during 
the preceding weekly payroll period). The payroll submitted shall set 
out accurately and completely all of the information required to be 
maintained under paragraph 2b of this Section V. This information 
may be submitted in any form desired. Optional Form WH-347 is 
available for this purpose and may be purchased from the Superin-
tendent of Documents (Federal stock number 029-005-0014-1), U.S. 
Government Printing Office, Washington, D.C. 20402. The prime 
contractor is responsible for the submission of copies of payrolls by 
all subcontractors. 

d. Each payroll submitted shall be accompanied by a 
"Statement of Compliance," signed by the contractor or 
subcontractor or his/her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(1) that the payroll for the payroll period contains the 
information required to be maintained under paragraph 2b of this 
Section V and that such information is correct and complete; 

 

(2) that such laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR 3; 

(3) that each laborer or mechanic has been paid not less 
that the applicable wage rate and fringe benefits or cash equivalent 
for the classification of worked performed, as specified in the 
applicable wage determination incorporated into the contract. 

e. The weekly submission of a properly executed certification 
set forth on the reverse side of Optional Form WH-347 shall satisfy 
the requirement for submission of the "Statement of Compliance" 
required by paragraph 2d of this Section V. 

f. The falsification of any of the above certifications may 
subject the contractor to civil or criminal prosecution under 18 U.S.C. 
1001 and 31 U.S.C. 231. 

g. The contractor or subcontractor shall make the records 
required under paragraph 2b of this Section V available for 
inspection, copying, or transcription by authorized representatives 
of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the required 
records or to make them available, the SHA, the FHWA, the DOL, or 
all may, after written notice to the contractor, sponsor, applicant, or 
owner, take such actions as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon 
request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12. 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

1. On all Federal-aid contracts on the National Highway System, 
except those which provide solely for the installation of protective 
devices at railroad grade crossings, those which are constructed on 
a force account or direct labor basis, highway beatification contracts, 
and contracts for which the total final construction cost for roadway 
and bridge is less than $1,000,000 (23 CFR 635) the contractor shall: 

a. Become familiar with the list of specific materials and 
supplies contained in Form FHWA-47, "Statement of Materials and 
Labor Used by Contractor of Highway Construction Involving Federal 
Funds," prior to the commencement of work under this contract. 

b. Maintain a record of the total cost of all materials and 
supplies purchased for and incorporated in the work, and also of the 
quantities of those specific materials and supplies listed on Form 
FHWA-47, and in the units shown on Form FHWA-47. 

c. Furnish, upon the completion of the contract, to the SHA 
resident engineer on Form FHWA-47 together with the data required 
in paragraph 1b relative to materials and supplies, a final labor 
summary of all contract work indicating the total hours worked and 
the total amount earned. 

2. At the prime contractor's option, either a single report covering 
all contract work or separate reports for the contractor and for each 
subcontract shall be submitted. 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 

1. The contractor shall perform with its own organization contract 
work amounting to not less than 30 percent (or a greater percentage 
if specified elsewhere in the contract) of the total original contract 
price, excluding any specialty items designated by the State. 
Specialty items may be performed by subcontract and the amount of 
any such specialty items performed may be deducted from the total 
original contract price before computing the amount of work required 
to be performed by the contractor's own organization (23 CFR 635). 
a. "Its own organization" shall be construed to include only 
workers employed and paid directly by the prime contractor and 
equipment owned or rented by the prime contractor, with or without 
operators. Such term does not include employees or equipment of 
a subcontractor, assignee, or agent of the prime contractor. 
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b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified 
and expected to bid on the contract as a whole and in general are to 
be limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in 
paragraph 1 of Section VII is computed includes the cost of material 
and manufactured products which are to be purchased or produced 
by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract require-
ments, and is in charge of all construction operations (regardless of 
who performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as 
the SHA contracting officer determines is necessary to assure the 
performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the SHA contracting 
officer, or authorized representative, and such consent when given 
shall not be construed to relieve the contractor of any responsibility 
for the fulfillment of the contract. Written consent will be given only 
after the SHA has assured that each subcontract is evidenced in 
writing and that it contains all pertinent provisions and requirements 
of the prime contract. 

VIII. SAFETY: ACCIDENT PREVENTION 

1. In the performance of this contract the contractor shall comply 
with all applicable Federal, State, and local laws governing safety, 
health, and sanitation (23 CFR 635). The contractor shall provide all 
safeguards, safety devices and protective equipment and take any 
other needed actions as it determines, or as the SHA contracting 
officer may determine, to be reasonably necessary to protect the life 
and health of employees on the job and the safety of the public and 
to protect property in connection with the performance of the work 
covered by the contract. 

2. It is a condition of this contract, and shall be made a condition 
of each subcontract, which the contractor enters into pursuant to this 
contract, that the contractor and any subcontractor shall not permit 
any employee, in performance of the contract, to work in surround-
ings or under conditions which are unsanitary, hazardous or danger-
ous to his/her health or safety, as determined under construction 
safety and health standards (29 CFR 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the Contract 
Work Hours and Safety Standards Act (40 U.S.C. 333). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that 
the Secretary of Labor or authorized representative thereof, shall 
have right of entry to any site of contract performance to inspect or 
investigate the matter of compliance with the construction safety and 
health standards and to carry out the duties of the Secretary under 
Section 107 of the Contract Work Hours and Safety Standards Act 
(40 U.S.C. 333). 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

In order to assure high quality and durable construction in confor-
mity with approved plans and specifications and a high degree of 
reliability on statements and representations made by engineers, 
contractors, suppliers, and workers on Federal-aid highway projects, 
it is essential that all persons concerned with the project perform their 
functions as carefully, thoroughly, and honestly as possible. Willful 
falsification, distortion, or misrepresentation with respect to any facts 
related to the project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and similar 
acts, the following notice shall be posted on each Federal-aid 
highway project (23 CFR 635) in one or more places where it is 
readily available to all persons concerned with the project: 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a person, 
association, firm, or corporation, knowingly makes any false state-
ment, false representation, or false report as to the character, quality, 

quantity, or cost of the material used or to be used, or the quantity or 
quality of the work performed or to be performed, or the cost thereof 
in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project 
submitted for approval to the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false representa-
tion, false report or false claim with respect to the character, quality, 
quantity, or cost of any work performed or to be performed, or 
materials furnished or to be furnished, in connection with the 
construction of any highway or related project approved by the 
Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representa-
tion as to material fact in any statement, certificate, or report 
submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supple-
mented; 

Shall be fined not more that $10,000 or imprisoned not more than 
5 years or both." 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 

(Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $100,000 or more) 

By submission of this bid or the execution of this contract, or 
subcontract, as appropriate, the bidder, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to have 
stipulated as follows: 

1. That any facility that is or will be utilized in the performance of this 
contract, unless such contract is exempt under the Clean Air Act, as 
amended (42 U.S.C. 1857 et seg., as amended by Pub.L. 91-604), 
and under the Federal Water Pollution Control Act, as amended (33 
U.S.C. 1251 et seg., as amended by Pub.L. 92-500), Executive Order 
11738, and regulations in implementation thereof (40 CFR 15) is not 
listed, on the date of contract award, on the U.S. Environmental 
Protection Agency (EPA) List of Violating Facilities pursuant to 40 
CFR 15.20. 

2. That the firm agrees to comply and remain in compliance with all 
the requirements of Section 114 of the Clean Air Act and Section 308 
of the Federal Water Pollution Control Act and all regulations and 
guidelines listed thereunder. 

3. That the firm shall promptly notify the SHA of the receipt of any 
communication from the Director, Office of Federal Activities, EPA, 
indicating that a facility that is or will be utilized for the contract is 
under consideration to be listed on the EPA List of Violating Facilities. 

4. That the firm agrees to include or cause to be included the 
requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as the 
government may direct as a means of enforcing such requirements. 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 

1. Instructions for Certification - Primary Covered Transac-
tions: 

(Applicable to all Federal-aid contracts - 49 CFR 29) 

a. By signing and submitting this proposal, the prospective 
primary participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective participant shall submit an 
explanation of why it cannot provide the certification set out below. 
The certification or explanation will be considered in connection with 
the department or agency's determination whether to enter into this 
transaction. However, failure of the prospective primary participant 
to furnish a certification or an explanation shall disqualify such a 
person from participation in this transaction. 

c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the department or 
agency determined to enter into this transaction. If it is later deter 
mined that the prospective primary participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the 
Federal Government, the department or agency may terminate this 
transaction for cause of default. 
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d. The prospective primary participant shall provide immediate 
written notice to the department or agency to whom this proposal is 
submitted if any time the prospective primary participant learns that 
its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "lower tier covered transaction," "participant," "person," 
"primary covered transaction," "principal," "proposal," and "voluntarily 
excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of rules implementing Executive 
Order 12549. You may contact the department or agency to which 
this proposal is submitted for assistance in obtaining a copy of those 
regulations. 

f. The prospective primary participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered 
into, it shall not knowingly enter into any lower tier covered transac-
tion with a person who is debarred, suspended, declared ineligible, 
or voluntarily excluded from participation in this covered transaction, 
unless authorized by the department or agency entering into this 
transaction. 

g. The prospective primary participant further agrees by 
submitting this proposal that it will include the clause titled "Certifica-
tion Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," provided by the 
department or agency entering into this covered transaction, without 
modification, in all lower tier covered transactions and in all solicita-
tions for lower tier covered transactions. 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and 
frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the nonprocurement 
portion of the "Lists of Parties Excluded From Federal Procurement 
or Nonprocurement Programs" (Nonprocurement List) which is 
compiled by the General Services Administration. 

i. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge 
and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 

j. Except for transactions authorized under paragraph f of 
these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency may terminate 
this transaction for cause or default. 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Primary Covered Transactions 

1. The prospective primary participant certifies to the best of its 
knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from covered 
transactions by any Federal department or agency; 

b. Have not within a 3-year period preceding this proposal 
been convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtain-
ing, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of 
Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making 
false statements, or receiving stolen property; 

c. Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph 1b of 
this certification; and 

d. Have not within a 3-year period preceding this applica-
tion/proposal had one or more public transactions (Federal, State or 
local) terminated for cause or default. 

2. Where the prospective primary participant is unable to certify to 
any of the statements in this certification, such prospective participant 
shall attach an explanation to this proposal. 

2.   Instructions for Certification - Lower Tier Covered Transac-
tions: 

(Applicable to all subcontracts, purchase orders and other lower 
tier transactions of $25,000 or more - 49 CFR 29) 

a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction was 
entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition 
to other remedies available to the Federal Government, the 
department, or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of changed 
circumstances. 

d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "primary covered transaction," "participant," "person," 
"principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage 
sections of rules implementing Executive Order 12549. You may 
contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations. 

e. The prospective lower tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared 
ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency with 
which this transaction originated. 

f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 
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g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and 
frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the Nonprocurement 
List. 

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render in 
good faith the certification required by this clause. The knowledge 
and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction knowingly 
enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from 
participation in this transaction, in addition to other remedies available 
to the Federal Government, the department or agency with which this 
transaction originated may pursue available remedies, including 
suspension and/or debarment. 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions: 

1. The prospective lower tier participant certifies, by submission of 
this proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or volun-
tarily excluded from participation in this transaction by any Federal 
department or agency. 

2. Where the prospective lower tier participant is unable to certify 
to any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS 
FOR LOBBYING 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts which exceed $100,000 - 49 CFR 20) 

1. The prospective participant certifies, by signing and submitting 
this bid or proposal, to the best of his or her knowledge and belief, 
that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for influencing 
or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, 
or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, 
the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative 
agreement. 

b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member 
of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 

2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into. 
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352. Any person who 
fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such 
failure. 

3. The prospective participant also agrees by submitting his or her 
bid or proposal that he or she shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT PREFERENCE FOR 
APPALACHIAN CONTRACTS 

(Applicable to Appalachian contracts only) 

1. During the performance of this contract, the contractor under 
taking to do work which is, or reasonably may be, done as on-site 
work, shall give preference to qualified persons who regularly reside 
in the labor area as designated by the DOL wherein the contract work 
is situated, or the subregion, or the Appalachian counties of the State 
wherein the contract work is situated, except: 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to assure 
an efficient execution of the contract work. 

c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident persons 
employed under this subparagraph 1 c shall not exceed 20 percent of 
the total number of employees employed by the contractor on the 
contract work, except as provided in subparagraph 4 below. 

2. The contractor shall place a job order with the State Employ-
ment Service indicating (a) the classifications of the laborers, 
mechanics and other employees required to perform the contract 
work, (b) the number of employees required in each classification, 

(c) The date on which he estimates such employees will be required, 
and (d) any other pertinent information required by the State 
Employment Service to complete the job order form. The job order 
may be placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the information 
submitted by the contractor in the original job order is substantially 
modified, he shall promptly notify the State Employment Service. 

3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service. The 
contractor is not required to grant employment to any job applicants 
who, in his opinion, are not qualified to perform the classification of 
work required. 

4. If, within 1 week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contrac-
tor, or less than the number requested, the State Employment 
Service will forward a certificate to the contractor indicating the 
unavailability of applicants. Such certificate shall be made a part of 
the contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not normally 
reside in the labor area to fill positions covered by the certificate, 
notwithstanding the provisions of subparagraph 1c above. 

5. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work which is, 
or reasonably may be, done as on-site work. 
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WAGE RATES
Highway

The wage rates listed are those predetermined by the Secretary of Labor and State Statue to be the minimum wages paid.  To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES 
IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed must be submitted to the Engineer for approval.  IMPORTANT NOTICE FOR STATE 
PROJECTS; only the controlling wage rate zone applies to the contract. Effective 03-07

Index# Classification Zone 27 Zone 28 Zone 29 Zone 30 Zone 31 Zone 41 Zone 43 Zone 45 Zone 46 Zone 118 Zone 119 Zone 120 Zone 125
2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08

TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125
100 Air Tool Operator 16.00 10.06 9.98 9.05
103 Asphalt Heater Operator 11.21
106 Asphalt Raker 8.99 9.51 8.49 8.58 9.11 9.96 11.01 9.30 11.13 9.36 9.58 9.53 10.63
109 Asphalt Shoveler 9.35 8.00 10.56 8.80 8.28 9.14 7.33 9.23
112 Batching Plant Weigher 14.15 17.11 11.15
115 Batterboard Setter
118 Carpenter 10.39 12.61 10.73 12.59 10.52 12.25 12.80 11.73 12.49 10.71 10.54 10.10 11.70
124 Concrete Finisher (Paving) 10.76 13.26 11.04 12.46 10.32 10.53 12.85 11.70 11.38 12.18 10.65 11.25 11.64
130 Concrete Finisher (Structures) 11.20 10.23 10.40 10.23 10.95 13.27 11.27 10.80 11.16 11.91 10.03 10.23
136 Concrete Rubber 10.00 10.88 10.61 9.49 9.00 10.50 11.75 9.00
139 Electrician 17.00 15.00 17.83 24.11 18.12 17.22 21.79 19.00
148 Fireman
150 Flagger 7.83 7.79 7.61 9.49 8.43 8.06 9.42 7.17 8.89 7.29 8.60
151 Form Builder/Setter, Structures 9.26 9.70 9.57 9.73 10.88 11.63 11.21 10.50 11.47 9.90 10.01 10.51
157 Form Liner (Paving & Curb) 8.00 11.75
160 Form Setter (Paving & Curb) 9.32 9.82 10.50 9.89 11.83 10.63 10.51 9.65 9.43 9.48
172 Laborer (Common) 8.15 8.51 8.10 8.86 8.25 9.34 9.18 8.69 9.15 8.35 8.14 8.25 8.91
175 Laborer (Utility) 9.61 10.46 9.45 11.39 9.72 10.12 10.65 10.57 9.81 9.09 9.55 9.62 9.21
178 Lineperson
181 Groundperson
184 Manhole Builder 9.00
187 Mechanic 16.85 12.22 13.53 12.82 14.74 16.97 14.79 13.72 13.17 12.16 14.05 12.18
193 Oiler 14.71 14.98 12.50 12.12 10.67
194 Servicer 9.76 8.98 9.61 10.00 10.14 11.41 12.32 11.43 10.96 10.75 9.82 8.22 11.18
196 Painter (Structures) 11.00 13.17 15.54 11.00
202 Piledriverman 11.00 12.22
205 Pipelayer 9.05 9.83 10.49 11.04 10.85 9.49 9.00 8.85 9.71
211 Pneumatic Motor Operator
214 Blaster
300 Asphalt Distributor Operator 10.28 9.25 10.30 11.74 9.78 12.09 13.99 11.45 10.94 12.42 10.95 10.46 12.57
303 Asphalt Paving Machine Opr. 10.77 11.16 10.42 10.49 11.41 11.82 12.78 11.82 12.01 11.57 10.62 9.38 11.60
305 Broom or Sweeper Operator 8.92 8.57 8.26 8.47 9.74 9.88 9.09 11.19 8.44 8.01 9.32
306 Bulldozer Operator 9.76 10.13 11.97 10.60 11.04 13.22 11.80 11.81 10.90 10.13 10.88 11.69
315 Conc. Pav. Curing Machine Opr. 14.00 12.00 10.00
318 Conc. Pav. Finishing Mach. Opr. 11.23 12.00 13.63 13.07
321 Conc. Pav. Form Grader Opr.
324 Conc. Pav. Gang Vibrator Opr.
326 Conc. Pav. Grinder Opr.
327 Conc. Pav. Joint Machine Opr.
329 Conc. Pav. Joint Sealer Opr. 12.50 11.00
330 Conc. Pav. Float Opr.
333 Conc. Pav. Saw Opr. 12.09 12.13 13.56 12.30 12.75 15.00
336 Conc. Pav. Spreader 14.50 10.44
339 Conc. Pav. Sub-Grader Opr.
340 Reinf. Steel Machine Operator
341 Slip-Form Machine Operator 13.64 15.17 12.33 11.07
342 Crane, Clamshell, Backhoe Derrick, 

Dragline, Shovel Operator 10.95 11.00 11.35 12.14 11.50 13.66 14.12 12.50 12.71 12.55 11.34 10.94 12.00
351 Crusher or Screen Plant Opr. 9.28 11.29 9.00
354 Elevating Grader
357 Form Loader
360 Foundation Drill Opr.Crawler Mt. 13.67 15.00
363 Foundation Drill Opr.Truck Mt. 13.78 15.00 16.30 16.00 12.73 15.32 18.00 14.58
369 Front End Loader 9.68 10.52 9.44 10.78 9.83 11.36 12.62 10.83 10.65 10.05 9.64 10.04 10.62
375 Hoist (Double Drum & Less)
378 Hoist (Over 2 Drums)
380 Milling Machine Opr.(Fine Grd) 11.83 10.25 13.17 12.20
381 Mixer Operator 10.83 11.58 10.09 10.33
387 Mixer Opr.(Concrete Paving) 15.25
390 Motor Grader Opr. Fine Grade 14.67 13.50 12.91 13.35 14.18 15.26 15.20 14.29 11.67 13.78 13.58 13.24 15.15
393 Motor Grader Operator, Rough 18.00 11.75 12.39 13.34 15.00 12.96 14.50 13.11 13.13 15.00 12.66 14.36 12.95

continued on the next page



WAGE RATES
Highway

Index# Classification Zone 27 Zone 28 Zone 29 Zone 30 Zone 31 Zone 41 Zone 43 Zone 45 Zone 46 Zone 118 Zone 119 Zone 120 Zone 125
2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08 2/8/08

TX08-27 TX08-28 TX08-29 TX08-30 TX08-31 TX08-41 TX08-43 TX08-45 TX08-46 TX08-118 TX08-119 TX08-120 TX08-125

396 Pavement Marking Machine 9.11 10.56 11.52 10.04 11.17 8.18 11.48 9.26 13.32
397 Planer Operator 17.50 13.36 17.45 17.50
399 Pump Crete
402 Roller Opr.,Stl.Wheel(Plant Mix Pav) 8.92 7.50 8.77 9.75 9.35 10.24 11.28 9.70 11.07 9.49 9.27 9.81 10.59
405 Roller Opr.,Stl.Wheel(Flat Whl/Tamp) 8.76 8.06 8.03 9.23 8.49 9.60 10.92 8.75 10.43 8.57 8.57 8.66 9.30
408 Roller Opr.,Pneumatic (Self-Propell) 8.14 7.67 7.88 8.39 8.55 9.34 11.07 8.87 9.91 8.57 8.44 7.55 8.90
411 Scraper Operator 9.76 8.50 8.98 9.50 8.68 9.93 11.42 10.29 9.92 9.67 8.88 7.78 9.85
417 Self-Propelled Hammer Opr.
419 Side Boom
422 Tractor Operator(Crawler Type) 10.72 11.10 12.60 12.00 13.00
428 Tractor Operator (Pneumatic) 12.00 9.51 11.00 12.91 11.57 10.07 10.02 8.58
434 Traveling Mixer Operator 10.24 12.00 9.31 10.05 10.04 12.03 10.07 11.00 9.84 9.71 12.67
437 Trenching Machine, Light
440 Trenching Machine, Heavy 14.22
442 Tunneling Machine Operator
443 Wagon Drill, Boring Machine, Post 

Hole Driller Operator 10.33 14.65 14.00 8.86
500 Reinforcing Steel Setter (Pav.) 15.50 14.86 13.48 15.14 9.50
503 Reinforcing Steel Setter (Str.) 14.00 16.29 15.52 13.87 11.85

Reinforcing Steel Setter (Str.&Pav.) 10.94 10.67 12.52 10.29
509 Structural Steel Worker 13.41 12.13 14.00
513 Sign Erector
515 Spreader Box Operator 13.12 10.39 10.92 10.39 11.12 10.98 10.07 13.00
518 Swamper
520 Work Zone Barricade Servicer 9.50 8.28 8.88 7.85 11.15 10.09 9.52 9.94 8.97 9.34 8.64 9.63
522 Sign Installer (PGM) 14.85 8.54
600 Truck Driver Single Axle, Light 10.03 8.08 9.36 9.62 9.56 9.98 10.91 10.24 10.07 9.00 9.79 7.55 10.85
603 Truck Driver Single Axle, Heavy 9.17 8.50 9.97 13.13 9.61 11.88 11.47 10.56 10.65 11.39 10.67 11.00 10.87
606 Truck Driver(Tandem Axle/ Semi) 9.29 8.66 8.84 10.51 9.50 10.95 11.75 10.33 10.25 9.39 9.14 9.02 10.05
609 Truck Driver Lowboy-Float 12.67 11.81 10.50 15.30 14.93 11.64 13.16 14.15 12.65 11.42 13.70
612 Truck Driver Transit-Mix 12.08
615 Truck Driver Winch
700 Vibrator Operator (Hand Type)
703 Weigher (Truck Scales)
706 Welder 15.25 11.74 12.08 14.26 13.57 18.00 9.75
707 Slurry Seal Machine Operator
708 Micro-Surfacing Machine Opr.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hour
per week

Apprentice Schedule/Period and Rate*
Power equipment Operators: 1000 Hrs 6th 7th 8th

Heavy Duty Mechanic "         " 85 90 95
Boom Equipment "         " 95
Motor Grader "         " 95
Tractor & Scrapers, Pneumatic and 
Crawler "         " 95
*The apprenetice rate is by percentage of the journeyman's rate; no wages shall be less that the rate for "Laborer (Common)".



TEXAS COUNTIES IDENTIFIED BY 
WAGE RATE ZONES: 27, 28, 29, 30, 31, 41, 43, 45, 46, 118, 119, 120, 125 
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Anderson 
Andrews 
Angelina 
Aransas 
Archer 
Armstrong 
Atascosa 
Austin 
Bailey 
Bandera 
Bastrop 
Baylor 
Bee 
Bell 
Bexar 
Blanco 
Borden 
Bosque 
Bowie 
Brazoria 
Brazos 
Brewster 
Briscoe 
Brooks 
Brown 
Burleson 
Burnet  
Caldwell 
Calhoun 
Callahan 
Cameron 
Camp 
Carson 
Cass 
Castro 
Chambers 
Cherokee 
Childress 
Clay 
Cochran 
Coke 
Coleman 
Collin 
Collingsworth 
Colorado 
Comal 
Comanche 
Concho 
Cooke 
Coryell 
Cottle 
Crane 
Crockett 
Crosby 
Culberson 
Dallam 
Dallas 
Dawson 
Deaf Smith 
Delta 
Denton 
DeWitt 
Dickens 
Dimmit 

 
45 

120 
45 

125 
120 
120 
125 
125 
120 
125 
125 
120 
125 

41 
41 

125 
120 

45 
30 
46 
41 
27 

120 
119 
120 

45 
125 
125 
125 
120 

29 
45 

120 
45 

120 
46 
45 

120 
120 
120 
120 
120 

43 
120 
125 

41 
120 
120 
120 

41 
120 
120 

27 
120 

27 
120 

43 
120 
120 

45 
43 

125 
120 
119 

 

   
Donley 
Duval 
Eastland 
Ector 
Edwards 
Ellis 
El Paso 
Erath 
Falls 
Fannin 
Fayette 
Fisher 
Floyd 
Foard 
Fort Bend 
Franklin 
Freestone 
Frio 
Gaines 
Galveston 
Garza 
Gillespie 
Glasscock 
Goliad 
Gonzales 
Gray 
Grayson 
Gregg 
Grimes 
Guadalupe 
Hale 
Hall 
Hamilton 
Hansford 
Hardeman 
Hardin 
Harris 
Harrison 
Hartley 
Haskell 
Hays 
Hemphill 
Henderson 
Hidalgo 
Hill 
Hockley 
Hood 
Hopkins 
Houston 
Howard 
Hudspeth 
Hunt 
Hutchinson 
Irion 
Jack 
Jackson 
Jasper 
Jeff Davis 
Jefferson 
Jim Hogg 
Jim Wells 
Johnson 
Jones 

 
120 
119 
120 

28 
27 
43 
31 
45 
45 
45 

125 
120 
120 
120 

46 
45 
45 

125 
120 

46 
120 
125 
120 
125 
125 
120 

43 
30 
45 
41 

120 
120 

45 
120 
120 

46 
46 
30 

120 
120 

41 
120 

45 
29 
45 

120 
45 
45 
45 

120 
27 
45 

120 
120 

45 
125 

45 
27 
46 

 119 
125 

43 
120 

   
Karnes 
Kaufman 
Kendall 
Kenedy 
Kent 
Kerr 
Kimble 
King 
Kinney 
Kleberg 
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2004 Specifications  

SPECIAL PROVISION 

000--1493 

Schedule of Liquidated Damages 
 

 

For Amount of Original Contract 
 

Amount of Daily Contract 
Administration Liquidated 

From More Than To and Including Damages per Working Day 
$0 100,000  425 

100,000 500,000  500 
500,000 1,000,000  525 

1,000,000 2,000,000  625 
2,000,000 5,000,000  800 
5,000,000 10,000,000  1100 
10,000,000 15,000,000  1400 
15,000,000 25,000,000  1550 
25,000,000 Over 25,000,000  2800 
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2004 Specifications  Federal-Aid Projects Only 

SPECIAL PROVISION 

000--1483 

Notice of Changes to 
U.S. Department of Labor Required Payroll Information 

Do not include employee addresses and social security numbers on the payroll submissions to the 
department. In lieu of the social security number, include an individually identifying number for 
each employee (Example:  last four digits of the individual’s social security number). 

Maintain the full social security number and current address of each covered employee in files 
for 3 years after project completion and make the information available upon the Department’s 
request. 

Form FHWA 1273 and optional form WH-347 will be revised in the future to reflect these 
changes. 
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2004 Specifications 

SPECIAL PROVISION 
000---002 

Partnering 
 

1. General.  It is the intent of this provision to encourage the use of a Partnering arrangement 
between the Department and the Contractor.  The use of Partnering on this project is 
voluntary, unless shown on the plans, and its use must be acceptable to both Department and 
Contractor personnel.  Partnering can be initiated by TxDOT or the Contractor.  The 
Partnering concept promotes an environment of trust, mutual respect, integrity and fair-
dealing.  

2. Procedures for Initial Partnering Meeting.  The Partnering Workshop initial meeting may 
last from 2 hours to 2 days and may contain one or more of the partnering modules selected 
by the Engineer and the Contractor, and may be prior to or combined with the pre-
construction conference. 

(1) Mutually agree upon an agenda (outline main elements-see modules for agenda 
contents), a location (city, hotel, etc.) and the scope and  attendees.  (The list of 
attendees will include the job title of each person, a contact, telephone and fax number.)  
The Department will furnish a recommended location list. 

(2) Use of facilitator: 

(a)  The facilitator is to act as a neutral party seeking to advance proactive pre-project  
planning.  There must be no perceived conflict of interest on the part of the 
facilitator in favor of either Engineer or Contractor. 

(b)  Contract Facilitator - Select 3 potential facilitators from the Department’s approved 
list . The Engineer will select 1 of the 3 proposed facilitators. 

(c)  Internal Facilitator - The Engineer and the Contractor may choose a facilitator 
internal to one of their respective organizations to facilitate a workshop. This 
individual must have technical knowledge and ability to lead and guide discussions.  
This individual must be acceptable to both the Engineer and the Contractor.  No 
payment will be made for internal facilitators. 

(d)  The Engineer and the Contractor will provide the facilitator with a list of attendees. 
The meeting arrangements (meeting space, A/V equipment, etc.) will be the 
responsibility of the contract facilitator. 

The Contractor and the Department will be responsible for any arrangements for 
any expenses incurred by their respective employees, including but not limited to 
meals, travel and lodging. 
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(e)  The Engineer and the Contractor should contact the facilitator at least 3 weeks prior 
to the workshop, and should have a conference call with the facilitator at least 10 
calendar days prior to the workshop to discuss ideas and to finalize the agenda.  
The agenda will be based on the needs of the team, and may be as specific as 
deemed necessary.  The facilitator is responsible for developing the full agenda in 
conjunction with both parties. 

3. Participation in Partnering.  It is the responsibility of the Engineer and the Contractor to  
compile a list of and invite the key project personnel (inspectors, foremen, superintendents, 
bookkeepers, project engineers, etc.) to participate in the initial partnering workshop.  It is 
also important to have representatives of all interested parties in attendance.  Examples 
include but are not limited to subcontractors, material suppliers, city and county officials, 
and utility companies.  In addition, the Contractor and Engineer should actively encourage 
district staff to participate as well. The Contractor and Engineer must agree that each of their 
personnel identified will be assigned to the project for its duration. 

4. Payment.  The cost of the partnering workshop will be shared equally by the Contractor and  
the Department.  Be responsible for the partnering workshop expenses (meeting room, AV, 
supplies, cost of facilitator, etc.).  The Department will reimburse the Contractor for 1/2 of 
the partnering workshop expenses as extra work on the next monthly estimate. 

5. Partnering Performance.  If the partnering agreement is not followed and after reasonable  
efforts to salvage it have been unsuccessful, either party may withdraw from the partnering 
agreement by written notice to the other party.  The sole remedy for non-performance of the 
partnership shall be termination of the partnering agreement. 
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2004 Specifications 

SPECIAL PROVISION 
000---003 

Notice to All Bidders 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 

The “hotline” is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
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2004 Specifications 

SPECIAL PROVISION 
000---004 

Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity (Executive Order 11246) 

 

1. General. In addition to the affirmative action requirements of the Special Provision titled 
"Standard Federal Equal Employment Opportunity Construction Contract Specifications" as 
set forth elsewhere in this proposal, the Bidder's attention is directed to the specific 
requirements for utilization of minorities and females as set forth below. 

2. Goals. 

a. Goals for minority and female participation are hereby established in accordance with 
41 CFR 60-4. 

b. The goals for minority and female participation expressed in percentage terms for the 
Contractor’s aggregate work force in each trade on all construction work in the covered 
area, are as follows: 

Goals for minority  Goals for female 
participation in   participation in 
each trade (per-   each trade (per- 
cent)     cent) 

See Table 1    6.9 

c. These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall 
apply the goals established for such geographical area where the work is actually 
performed.  With regard to this second area, the Contractor also is subject to the goals 
for both its federally involved and non-federally involved construction.  The 
Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Standard Federal Equal Employment 
Opportunity Construction Contract Specifications Special Provision and its efforts to 
meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the 
Contractor shall make a good faith effort to employ minorities and women evenly on 
each of its projects.  The transfer of minority and female employees or trainees from 
Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against 
the total work hours performed. 
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d. A contractor or subcontractor will be considered in compliance with these provisions 
by participation in the Texas Highway-Heavy Branch, AGC, Statewide Training and 
Affirmative Action Plan.  Provided that each contractor or subcontractor participating 
in this plan must individually comply with the equal opportunity clause set forth in 41 
CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees.  The overall good 
performance of other contractors and subcontractors toward a goal in an approved plan 
does not excuse any covered contractor’s or subcontractor’s failure to make good faith 
efforts to achieve the goals contained in these provisions.  Contractors or subcontractors 
participating in the plan must be able to demonstrate their participation and document 
their compliance with the provisions of this Plan. 

3. Subcontracting. The Contractor shall provide written notification to the Department within 
10 working days of award of any construction subcontract in excess of $10,000 at any tier 
for construction work under the contract resulting from this solicitation pending concurrence 
of the Department in the award.  The notification shall list the names, address and telephone 
number of the subcontractor; employer identification number; estimated dollar amount of 
the subcontract; estimated starting and completion dates of the subcontract; and the 
geographical area in which the contract is to be performed. 

4. Covered Area. As used in this special provision, and in the contract resulting from this 
solicitation, the geographical area covered by these goals for female participation is the 
State of Texas.  The geographical area covered by these goals for other minorities are the 
counties in the State of Texas as indicated in Table 1. 

5. Reports. The Contractor is hereby notified that he may be subject to the Office of Federal 
Contract Compliance Programs (OFCCP) reporting and record keeping requirements as 
provided for under Executive Order 11246 as amended.  OFCCP will provide direct notice 
to the Contractor as to the specific reporting requirements that he will be expected to fulfill. 
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Table 1 
 

 Goals for Minority  Goals for Minority 
County Participation County Participation 

    
Anderson 22.5 Concho 20.0 
Andrews 18.9 Cooke 17.2 
Angelina 22.5 Coryell 16.4 
Aransas 44.2 Cottle 11.0 
Archer 11.0 Crane 18.9 
Armstrong 11.0 Crockett 20.0 
Atascosa 49.4 Crosby 19.5 
Austin 27.4 Culberson 49.0 
Bailey 19.5 Dallam 11.0 
Bandera 49.4 Dallas 18.2 
Bastrop 24.2 Dawson 19.5 
Baylor 11.0 Deaf Smith 11.0 
Bee 44.2 Delta 17.2 
Bell 16.4 Denton 18.2 
Bexar 47.8 DeWitt 27.4 
Blanco 24.2 Dickens 19.5 
Borden 19.5 Dimmit 49.4 
Bosque 18.6 Donley 11.0 
Bowie 19.7 Duval 44.2 
Brazoria 27.3 Eastland 10.9 
Brazos 23.7 Ector 15.1 
Brewster 49.0 Edwards 49.4 
Briscoe 11.0 Ellis 18.2 
Brooks 44.2 El Paso 57.8 
Brown 10.9 Erath 17.2 
Burleson 27.4 Falls 18.6 
Burnet 24.2 Fannin 17.2 
Caldwell 24.2 Fayette 27.4 
Calhoun 27.4 Fisher 10.9 
Callahan 11.6 Floyd 19.5 
Cameron 71.0 Foard 11.0 
Camp 20.2 Fort Bend 27.3 
Carson 11.0 Franklin 17.2 
Cass 20.2 Freestone 18.6 
Castro 11.0 Frio 49.4 
Chambers 27.4 Gaines 19.5 
Cherokee 22.5 Galveston 28.9 
Childress 11.0 Garza 19.5 
Clay 12.4 Gillespie 49.4 
Cochran 19.5 Glasscock 18.9 
Coke 20.0 Goliad 27.4 
Coleman 10.9 Gonzales 49.4 
Collin 18.2 Gray 11.0 
Collingsworth 11.0 Grayson 9.4 
Colorado 27.4 Gregg 22.8 
Comal 47.8 Grimes 27.4 
Comanche 10.9 Guadalupe 47.8 
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 Goals for Minority  Goals for Minority 

County Participation County Participation 
    
Hale 19.5 Lavaca 27.4 
Hall 11.0 Lee 24.2 
Hamilton 18.6 Leon 27.4 
Hansford 11.0 Liberty 27.3 
Hardeman 11.0 Limestone 18.6 
Hardin 22.6 Lipscomb 11.0 
Harris 27.3 Live Oak 44.2 
Harrison 22.8 Llano 24.2 
Hartley 11.0 Loving 18.9 
Haskell 10.9 Lubbock 19.6 
Hays 24.1 Lynn 19.5 
Hemphill 11.0 Madison 27.4 
Henderson 22.5 Marion 22.5 
Hidalgo 72.8 Martin 18.9 
Hill 18.6 Mason 20.0 
Hockley 19.5 Matagorda 27.4 
Hood 18.2 Maverick 49.4 
Hopkins 17.2 McCulloch 20.0 
Houston 22.5 McLennan 20.7 
Howard 18.9 McMullen 49.4 
Hudspeth 49.0 Medina 49.4 
Hunt 17.2 Menard 20.0 
Hutchinson 11.0 Midland 19.1 
Irion 20.0 Milam 18.6 
Jack 17.2 Mills 18.6 
Jackson 27.4 Mitchell 10.9 
Jasper 22.6 Montague 17.2 
Jeff Davis 49.0 Montgomery 27.3 
Jefferson 22.6 Moore 11.0 
Jim Hogg 49.4 Morris 20.2 
Jim Wells 44.2 Motley 19.5 
Johnson 18.2 Nacogdoches 22.5 
Jones 11.6 Navarro 17.2 
Karnes 49.4 Newton 22.6 
Kaufman 18.2 Nolan 10.9 
Kendall 49.4 Nueces 41.7 
Kenedy 44.2 Ochiltree 11.0 
Kent 10.9 Oldham 11.0 
Kerr 49.4 Orange 22.6 
Kimble 20.0 Palo Pinto 17.2 
King 19.5 Panola 22.5 
Kinney 49.4 Parker 18.2 
Kleberg 44.2 Parmer 11.0 
Knox 10.9 Pecos 18.9 
Lamar 20.2 Polk 27.4 
Lamb 19.5 Potter 9.3 
Lampasas 18.6 Presidio 49.0 
LaSalle 49.4 Rains 17.2 
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 Goals for Minority  Goals for Minority 

County Participation County Participation 
    

Randall 9.3 Webb 87.3 
Reagan 20.0 Wharton 27.4 
Real 49.4 Wheeler 11.0 
Red River 20.2 Wichita 12.4 
Reeves 18.9 Wilbarger 11.0 
Refugio 44.2 Willacy 72.9 
Roberts 11.0 Williamson 24.1 
Robertson 27.4 Wilson 49.4 
Rockwall 18.2 Winkler 18.9 
Runnels 20.0 Wise 18.2 
Rusk 22.5 Wood 22.5 
Sabine 22.6 Yoakum 19.5 
San Augustine 22.5 Young 11.0 
San Jacinto 27.4 Zapata 49.4 
San Patricio 41.7 Zavala 49.4 
San Saba 20.0   
Schleicher 20.0   
Scurry 10.9   
Shackelford 10.9   
Shelby 22.5   
Sherman 11.0   
Smith 23.5   
Somervell 17.2   
Starr 72.9   
Stephens 10.9   
Sterling 20.0   
Stonewall 10.9   
Sutton 20.0   
Swisher 11.0   
Tarrant 18.2   
Taylor 11.6   
Terrell 20.0   
Terry 19.5   
Throckmorton 10.9   
Titus 20.2   
Tom Green 19.2   
Travis 24.1   
Trinity 27.4   
Tyler 22.6   
Upshur 22.5   
Upton 18.9   
Uvalde 49.4   
Val Verde 49.4   
Van Zandt 17.2   
Victoria 27.4   
Walker 27.4   
Waller 27.3   
Ward 18.9   
Washington 27.4   

 



2004 Specifications  

SPECIAL PROVISION 
000---461 

Disadvantaged Business Enterprise in Federal-Aid Construction 
 

1. Description. The purpose of this Special Provision is to carry out the U. S. Department of 
Transportation's (DOT) policy of ensuring nondiscrimination in the award and 
administration of DOT assisted contracts and creating a level playing field on which firms 
owned and controlled by individuals who are determined to be socially and economically 
disadvantaged can compete fairly for DOT assisted contracts.  If the Disadvantaged 
Business Enterprise (DBE) goal is greater than zero, Article A, “Disadvantaged Business 
Enterprise in Federal-Aid Construction”, of this Special Provision shall apply to this 
contract.  If there is no DBE goal, Article B, “Race-Neutral DBE Participation”, of this 
Special Provision shall apply to this contract.  The percentage goal for DBE participation in 
the work to be performed under this contract will be shown on the proposal. 

A. Article A. Disadvantaged Business Enterprise in Federal-Aid Construction. 

1. Policy. It is the policy of the DOT and the Texas Department of Transportation 
(henceforth the “Department”) that DBEs, as defined in 49 CFR Part 26, Subpart 
A and the Department's DBE Program, shall have the opportunity to participate in 
the performance of contracts financed in whole or in part with Federal funds. The 
DBE requirements of 49 CFR Part 26, and the Department’s DBE Program, apply 
to this contract as follows: 

a. The Contractor will solicit DBEs through reasonable and available means, as 
defined in 49 CFR Part 26, Appendix A and the Department's DBE Program, 
or show a good faith effort to meet the DBE goal for this contract. 

b. The Contractor, subrecipient or subcontractor shall not discriminate on the 
basis of race, color, national origin, or sex in the performance of this contract. 
The contractor shall carry out applicable requirements of 49 CFR Part 26 in 
the award and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as 
the recipient deems appropriate. 

c. The requirements of this Special Provision shall be physically included in any 
subcontract. 

d.  By signing the contract proposal, the Bidder is certifying that the DBE goal as 
stated in the proposal will be met by obtaining commitments from eligible 
DBEs or that the Bidder will provide acceptable evidence of good faith effort 
to meet the commitment. The Department will determine the adequacy of a 
Contractor's efforts to meet the contract goal, within 10 business days, 
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excluding national holidays, from receipt of the information outlined in this 
Special Provision under Section 1.A.3, “Contractor's Responsibilities.”  If the 
requirements of Section 1.A.3 are met, the conditional situation will be 
removed and the contract will be forwarded to the Contractor for execution. 

 2. Definitions. 

a. “Department” means the Texas Department of Transportation. 

b. “DOT” means the U.S. Department of Transportation, including the Office of 
the Secretary, the Federal Highway Administration (FHWA), the Federal 
Transit Administration (FTA), and the Federal Aviation Administration (FAA). 

c. “Federal-Aid Contract” is any contract between the Texas Department of 
Transportation and a Contractor which is paid for in whole or in part with DOT 
financial assistance. 

d. “DBE Joint Venture” means an association of a DBE firm and 1 or more other 
firm(s) to carry out a single business enterprise for profit for which purpose 
they combine their property, capital, efforts, skills and knowledge, and in 
which the DBE is responsible for a distinct, clearly defined portion of the work 
of the contract and whose share in the capital contribution, control, 
management, risks, and profits of the joint venture are commensurate with its 
ownership interest. 

e. “Disadvantaged Business Enterprise” or “DBE” means a firm certified  
through the Texas Unified Certification Program  in accordance with 49 CFR 
Part 26. 

f.  “Good Faith Effort” means efforts to achieve a DBE goal or other requirement 
of this Special Provision which, by their scope, intensity, and appropriateness 
to the objective, can reasonably be expected to fulfill the program requirement. 

g. “Manufacturer” is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment 
required under the contract and of the general character described by the 
specifications.” 

h. “Regular Dealer” is a firm that owns, operates, or maintains a store, 
warehouse, or other establishment in which the materials, supplies, articles or 
equipment of the general character described by the specifications and required 
under the contract are bought, kept in stock, and regularly sold or leased to the 
public in the usual course of business.  To be a regular dealer, the firm must be 
an established, regular business that engages in, as its principal business and 
under its own name, the purchase and sale or lease of the products in question. 

A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock if it owns and 
operates distribution equipment for the products.  Any supplementing of 
regular dealers own distribution equipment shall be by a long-term lease 
agreement and not on an ad hoc or contract-by-contract basis.  Brokers, 
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packagers, manufacturers' representatives, or other persons who arrange or 
expedite transactions shall not be regarded as a regular dealer. 

i. “Broker” is an intermediary or middleman that does not take possession of a 
commodity or act as a regular dealer selling to the public. 

j. “Race-neutral DBE Participation” means any participation by a DBE through 
customary competitive procurement procedures. 

k. “Race-conscious” means a measure or program that is focused specifically on 
assisting only DBEs, including women-owned businesses. 

l. “Texas Unified Certification Program” or “TUCP” provides one-stop shopping 
to applicants for certification, such that applicants are required to apply only 
once for a DBE certification that will be honored by all recipients of federal 
funds in the state.  The TUCP by Memorandum of Agreement established six 
member entities to serve as certifying agents for Texas in specified regions. 

3. Contractor’s Responsibilities. These requirements must be satisfied by the 
Contractor. 

a.  After conditional award of the contract, the Contractor shall submit a 
completed Form No.SMS.4901, “DBE Commitment Agreement” for each 
DBE he/she intends to use to satisfy the DBE goal or a good faith effort to 
explain why the goal could not be reached, so as to arrive in the Department's 
Business Opportunity Programs (BOP) Office in Austin, Texas not later than 
5:00 p.m. on the 10th business day, excluding national holidays, after the 
conditional award of the contract.  When requested, additional time, not to 
exceed 7 business days, excluding national holidays, may be granted based on 
documentation submitted by the Contractor. 

b.  DBE prime Contractors may receive credit toward the DBE goal for work 
performed by his/her own forces and work subcontracted to DBEs. A DBE 
prime must make a good faith effort to meet the goals. In the event a DBE 
prime subcontracts to a non-DBE, that information must be reported on Form 
No. SMS.4902. 

c.  A Contractor who cannot meet the contract goal, in whole or in part, shall 
make adequate good faith efforts to obtain DBE participation as so stated and 
defined in 49 CFR Part 26, Appendix A. The following is a list of the types of 
action that may be considered as good faith efforts. It is not intended to be a 
mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other 
factors or types of efforts may be relevant in appropriate cases. 
• Soliciting through all reasonable and available means (e.g. attendance at 

prebid meetings, advertising, and/or written notices) the interest of all 
certified DBEs who have the capability to perform the work of the 
contract. The solicitation must be done within sufficient time to allow the 
DBEs to respond to it. Appropriate steps must be taken to follow up initial 
solicitations to determine, with certainty, if the DBEs are interested. 
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• Selecting portions of the work to be performed by DBEs in order to 
increase the likelihood that the DBE goals will be achieved. This includes, 
where appropriate, breaking out contract work items into economically 
feasible units to facilitate DBE participation, even when the Contractor 
might otherwise prefer to perform the work items with its own forces. 

• Providing interested DBEs with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to 
assist them in responding to a solicitation. 

• Negotiating in good faith with interested DBEs to make a portion of the 
work available to DBE subcontractors and suppliers and select those 
portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiations includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the 
information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional agreements 
could not be reached for DBEs to perform the work. 

• A Bidder using good business judgment would consider a number of 
factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm price and capabilities as well as contract goals into 
consideration.  However, the fact that there may be some additional cost 
involved in finding and using DBEs is not in itself sufficient reason for a 
bidders failure to meet the Contract DBE goal as long as such cost are 
reasonable. Also, the ability or desire of the Contractor to perform the 
work of the Contract with its own organization does not relieve the Bidder 
of the responsibility to make good faith effort. Contractors are not, 
however, required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable. 

• Not rejecting DBEs as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The Contractor’s standing 
within its industry, membership in specific groups, organizations, or 
associations and political or social affiliations (for example union vs. non-
union employee status) are not legitimate cause for the rejection or non-
solicitation of bids and the Contractors efforts to meet the project goal. 

• Making efforts to assist interested DBEs in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 

• Making efforts to assist interested DBEs in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 

• Effectively using the services of available minority/women community 
organizations; minority/women Contractors' groups; local, state, and 
Federal minority/women business assistance offices; and other 
organizations as allowed on a case-by-case basis to provide assistance in 
the recruitment and placement of DBEs. 

• If the Program Manager of the BOP Office determines that the Contractor 
has failed to meet the good faith effort requirements, the Contractor will 
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be given an opportunity for reconsideration by the Director of the BOP 
Office. 

d.  Should the bidder to whom the contract is conditionally awarded refuse, 
neglect or fail to meet the DBE goal or comply with good faith effort 
requirements, the proposal guaranty filed with the bid shall become the 
property of the state, not as a penalty, but as liquidated damages to the 
Department. 

e.  The preceding information shall be submitted directly to the Business 
Opportunity Programs Office, Texas Department of Transportation, 125 E. 
11th Street, Austin, Texas 78701-2483. 

f.  The Contractor shall not terminate for convenience a DBE subcontractor 
named in the commitment submitted under Section 1.A.3.a. of this Special 
Provision. Prior to terminating or removing a DBE subcontractor named in the 
commitment, the Contractor must have a written consent of the Department. 

g. The Contractor shall also make a good faith effort to replace a DBE 
subcontractor that is unable to perform successfully with another DBE, to the 
extent needed to meet the contract goal. The Contractor shall submit a 
completed Form No.4901, “DBE Commitment Agreement,” for the substitute 
DBE firm(s). Any substitution of DBEs shall be subject to approval by the 
Department. Prior to approving the substitution, the Department will request a 
statement from the DBE concerning it being replaced. 

h.  The Contractor shall designate a DBE liaison officer who will administer the 
Contractor’s DBE program and who will be responsible for maintenance of 
records of efforts and contacts made to subcontract with DBEs. 

i.  Contractors are encouraged to investigate the services offered by banks owned 
and controlled by disadvantaged individuals and to make use of these banks 
where feasible. 

4.   Eligibility of DBEs. 

a.  The member entities of the TUCP certify the eligibility of DBEs and DBE 
joint ventures to perform DBE subcontract work on DOT financially assisted 
contracts. 

b.  The Department maintains the Texas Unified Certification Program DBE 
Directory containing the names of firms that have been certified to be eligible 
to participate as DBE’s on DOT financially assisted contracts. This Directory 
is available from the Department’s BOP Office. An update of the Directory 
can be found on the Internet at 
http://www.dot.state.tx.us/business/tucpinfo.htm. 

c.  Only DBE firms certified at the time commitments are submitted are eligible 
to be used in the information furnished by the Contractor as required under 
Section 1.A.3.a. and 3.g. above. For purposes of the DBE goal on this project, 
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DBEs will only be allowed to perform work in the categories of work for 
which they are certified. 

d.  Only DBE firms certified at the time of execution of a 
contract/subcontract/purchase order, are eligible for DBE goal participation. 

5.   Determination of DBE Participation. When a DBE participates in a contract, 
only the values of the work actually performed by the DBE, as referenced below, 
shall be counted by the prime contractor toward DBE goals: 

a.  The total amount paid to the DBE for work performed with his/her own forces 
is counted toward the DBE goal.  When a DBE subcontracts part of the work 
of its contract to another firm, the value of the subcontracted work may be 
counted toward DBE goals only if the subcontractor is itself a DBE.  Work 
that a DBE subcontracts to a non-DBE firm does not count toward DBE goals.  

b. A Contractor may count toward its DBE goal a portion of the total value of 
the contract amount paid to a DBE joint venture equal to the distinct, clearly 
defined portion of the work of the contract performed by the DBE. 

(1)    A Contractor may count toward its DBE goal only expenditures to DBEs 
that perform a commercially useful function (CUF) in the work of a 
contract or purchase order.  A DBE is considered to perform a CUF 
when it is responsible for execution of the work of the contract and is 
carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. To perform a CUF, the DBE must also 
be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, 
ordering the material, and installing (where applicable) and paying for 
the material itself. 

 
In accordance with 49 CFR Part 26, Appendix A, guidance concerning 
Good Faith Efforts, contractors may make efforts to assist interested 
DBEs in obtaining necessary equipment, supplies, materials, or related 
assistance or services. Contractors may not however, negotiate the price 
of materials or supplies used on the contract by the DBE, nor may they 
determine quality and quantity, order the materials themselves, nor 
install the materials ( where applicable), or pay for the material 
themselves. Contractors however, may share the quotations they receive 
from the material supplier with the DBE firm, so that the DBE firm may 
negotiate a reasonable price with the material supplier.  
 
In all cases, prime or other subcontractor assistance will not be                                 
credited toward the DBE goal.   

(2) A DBE does not perform a CUF if its role is limited to that of an extra 
participant in a transaction, contract, or project through which funds are 
passed in order to obtain the appearance of DBE participation. 
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Consistent with industry practices and the DOT/Department’s DBE 
program, a DBE subcontractor may enter into second-tier subcontracts, 
amounting up to 70% of their contract.  Work subcontracted to a non-
DBE does not count towards DBE goals.  If a DBE does not perform or 
exercise responsibility for at least 30% of the total cost of its contract 
with its own work force, or the DBE subcontracts a greater portion of 
the work of a contract than would be expected on the basis of normal 
industry practice for the type of work involved, it will be presumed that 
the DBE is not performing a CUF 

(3) A DBE trucking firm (including an owner operator who is certified as a 
DBE is considered to be performing a CUF when the DBE is responsible 
for the management and supervision of the entire trucking operation on a 
particular contract and the DBE itself owns and operates at least 1 fully 
licensed, insured, and operational truck used on the contract. 

(a) The Contractor receives credit for the total value of the 
transportation services the DBE provides on a contract using trucks 
it owns, insures, and operates using drivers it employs. 

(b) The DBE may lease trucks from another DBE firm, including an 
owner operator who is certified as a DBE. The DBE who leases 
trucks from another DBE receives credit for the total value of the 
transportation services the lessee DBE provides on the Contract. 

(c) The DBE may also lease trucks from a non-DBE firm, including 
from an owner-operator. The DBE who leases trucks from a non-
DBE is entitled to credit for the total value of transportation 
services provided by non-DBE lessees not to exceed the value of 
transportation services provided by the DBE-owned trucks on the 
contract. Additional participation by non-DBE lessees receive 
credit only for the fee or commission it receives as result of the 
lease arrangement  

(d) A lease must indicate that the DBE has exclusive use of and 
control over the trucks giving the DBE absolute priority for use of 
the leased trucks. Leased trucks must display the name and 
identification number of the DBE. 

(4) When a DBE is presumed not to be performing a CUF the DBE may 
present evidence to rebut this presumption. 

c. A Contractor may count toward its DBE goals expenditures for materials and 
supplies obtained from a DBE manufacturer, provided that the DBE assumes 
the actual and contractual responsibility for the materials and supplies. Count 
expenditures with DBEs for materials or supplies toward DBE goals as 
provided in the following: 
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(1) If the materials or supplies are obtained from a DBE manufacturer, count 
100% of the cost of the materials or supplies toward DBE goals. 
(Definition of a DBE manufacturer found at 1A.c.(1) of this provision.) 

 
For purposes of this Section (1.A.c.(1)), a manufacturer is a firm that 
operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the 
contract and of the general character described by the specifications. 

 
(2) If the materials or supplies are purchased from a DBE regular dealer, 

count 60% of the cost of the materials or supplies toward DBE goals. 
 
For purposes of this Section (1.A.5.c.(2)), a regular dealer is a firm that 
owns, operates, or maintains a store, warehouse, or other establishment in 
which the materials, supplies, articles or equipment of the general 
character described by the specifications and required under the contract 
are bought, kept in stock, and regularly sold or leased to the public in the 
usual course of business: 

(A) To be a regular dealer, the firm must be an established, regular 
business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question. 

(B) A person may be a regular dealer in such bulk items as petroleum 
products, steel, cement, gravel, stone or asphalt without owning, 
operating, or maintaining a place of business as provided in the first 
paragraph under Section 1.A.5.c.(2), if the person both owns and 
operates distribution equipment for the products. Any supplementing 
of regular dealers’ own distribution equipment shall be by a long-term 
lease agreement and not on an ad hoc or contract-by-contract basis. 

(C) Packagers, brokers, manufacturers’ representatives, or other persons 
who arrange or expedite transactions are not regular dealers within the 
meaning of Section 1.A.5.c.(2). 

 
(3) With respect to materials or supplies purchased from DBE which is 

neither a manufacturer nor a regular dealer, count the entire amount of 
fees or commissions charged for assistance in the procurement of the 
materials and supplies, or fees or transportation charges for the delivery of 
materials or supplies required on a job site, toward DBE goals, provided 
you determine the fees to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. Do not count any 
portion of the cost of the materials and supplies themselves toward DBE 
goals. 

 
(4) Count the entire amount of fees or commissions charged by a DBE firm 

for providing a bona fide service, such as professional, technical, 
consultant or managerial services, or for providing bonds or insurance 
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specifically required for the performance of a DOT-assisted contract, 
toward DBE goals, provided you determine the fee to be reasonable and 
not excessive as compared with fees customarily allowed for similar 
services.  

d. If the Contractor chooses to assist a DBE firm, other than a manufacturing 
material supplier or regular dealer, and the DBE firm accepts the assistance, 
the Contractor may act solely as a guarantor by use of a two-party check for 
payment of materials to be used on the project by the DBE.  The material 
supplier must invoice the DBE who will present the invoice to the Contractor.  
The Contractor may issue a joint check to the DBE and the material supplier 
and the DBE firm must issue the remittance to the material supplier. No funds 
shall go directly from the Contractor to the material supplier. The DBE firm 
may accept or reject this joint checking arrangement.  

The Contractor must obtain approval from the Department prior to 
implementing the use of joint check arrangements with the DBE. Submit to 
the Department, Joint Check Approval Form 2178 for requesting approval.  
Provide copies of cancelled joint checks upon request. No DBE goal credit 
will be allowed for the cost of DBE materials that are paid by the Contractor 
directly to the material supplier. 

e. No DBE goal credit will be allowed for supplies and equipment the DBE 
subcontractor leases from the contractor or its affiliates.  

f.  No DBE goal credit will be allowed for the period of time determined by the 
Department that the DBE was not performing a CUF.  The denial period of 
time may occur before or after a determination has been made by the 
department. In case of the denial of credit for non-performance of a CUF of a 
DBE, the Contractor will be required to provide a substitute DBE to meet the 
contract goal or provide an adequate good faith effort when applicable. 

6.   Records and Reports. 

a.  The Contractor shall submit monthly reports, after work begins, on DBE 
payments to meet the DBE goal and for DBE or HUB race-neutral 
participation. Report payments made to non-DBE HUBs. The monthly report 
is to be sent to the Area Engineer. These reports will be due within 15 days 
after the end of a calendar month. These reports will be required until all DBE 
subcontracting or material supply activity is completed. Form No. SMS.4903, 
“DBE or HUB Progress Report,” is to be used for monthly reporting. Form 
No. SMS.4904, “DBE or HUB Final Report,” is to be used as a final summary 
of DBE payments submitted upon completion of the project. The original final 
report must be submitted to the Business Opportunity Programs Office and a 
copy must be submitted to the Area Engineer. These forms may be obtained 
from the Department or may be reproduced by the Contractor. The 
Department may verify the amounts being reported as paid to DBEs by 
requesting copies of cancelled checks paid to DBEs on a random basis. 
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Cancelled checks and invoices should reference the Department’s project 
number. 

b.  DBE subcontractors and/or material suppliers should be identified on the 
monthly report by Vendor Number, name, and the amount of actual payment 
made to each during the monthly period. Negative reports are required when 
no activity has occurred in a monthly period. 

c.  All such records must be retained for a period of 3 years following completion 
of the contract work, and shall be available at reasonable times and places for 
inspection by authorized representatives of the Department or the DOT.  
Provide copies of subcontracts or agreements and other documentation upon 
request. 

d.  Prior to receiving final payment, the Contractor shall submit Form SMS.4904, 
“DBE or HUB Final Report”. If the DBE goal requirement is not met, 
documentation supporting Good Faith Efforts, as outlined in Section 1.A.3.c. 
of this Special Provision, must be submitted with the “DBE or HUB Final 
Report.” 

e.  Provide a certification of prompt payment, the Prompt Payment Certification 
Form 2177, to certify that all subcontractors and suppliers were paid from the 
previous months payments and retainage was released for those whose work is 
complete.  Submit the completed form each month and the month following 
the month when final acceptance occurred at the end of the project. 

7.   Compliance of Contractor. To ensure that DBE requirements of this DOT 
assisted contract are complied with, the Department will monitor the Contractor’s 
efforts to involve DBEs during the performance of this contract. This will be 
accomplished by a review of monthly reports submitted to the Area Engineer by 
the Contractor indicating his progress in achieving the DBE contract goal, and by 
compliance reviews conducted on the project site by the Department. 

   The Contractor shall receive credit toward the DBE goal based on actual 
payments to the DBE subcontractor. The Contractor shall notify the Area 
Engineer if he/she withholds or reduces payment to any DBE subcontractor. The 
Contractor shall submit an affidavit detailing the DBE subcontract payments prior 
to receiving final payment for the contract. 

Contractors’ requests for substitutions of DBE subcontractors shall be 
accompanied by a detailed explanation which should substantiate the need for a 
substitution. The Contractor may not be allowed to count work on those items 
being substituted toward the DBE goal prior to approval of the substitution from 
the Department. 

The prime Contractor is prohibited from providing work crews and equipment to 
DBEs. DBE Goal credit for the DBE subcontractors leasing of equipment or 
purchasing of supplies from the prime contractor or its affiliates is not allowed. 
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When a DBE subcontractor, named in the commitment under Section 1.A.3.a. of 
this Special Provision, is terminated or fails to complete its work on the contract 
for any reason, the prime contractor is required to make good faith efforts to find 
another DBE subcontractor to substitute for the original DBE. These good faith 
efforts shall be directed at finding another DBE to perform at least the same 
amount of work under the contract as the DBE that was terminated, to the extent 
needed to meet the contract goal. 

A Contractor’s failure to comply with the requirements of this Special Provision 
shall constitute a material breach of this contract. In such a case, the Department 
reserves the right to terminate the contract; to deduct the amount of DBE goal not 
accomplished by DBEs from the money due or to become due the Contractor, or 
to secure a refund, not as a penalty but as liquidated damages to the Department 
or such other remedy or remedies as the Department deems appropriate. 

B. Article B. Race-Neutral Disadvantaged Business Enterprise Participation.  It is the 
policy of the DOT that Disadvantaged Business Enterprises (DBE) as defined in 49 
CFR Part 26 Subpart A, be given the opportunity to compete fairly for contracts and 
subcontracts financed in whole or in part with Federal funds and that a maximum 
feasible portion of the Department's overall DBE goal be met using race-neutral means.  
Consequently, if there is no DBE goal, the DBE requirements of 49 CFR Part 26, apply 
to this contract as follows: 
 
The Contractor will offer DBEs as defined in 49 CFR Part 26, Subpart A, the 
opportunity to compete fairly for contracts and subcontractors financed in whole or in 
part with Federal funds. Race-Neutral DBE  and non-DBE HUB participation on 
projects with no DBE goal shall be reported on Form No. SMS.4903, “DBE or HUB 
Progress Report” and submitted to the Area Engineer each month and at project 
completion. Payments to DBEs reported on Form SMS.4903 are subject to the 
requirements of Section 1.A.5, “Determination of DBE Participation.” 
 
The Contractor, subrecipient or subcontractor shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of this contract. The Contractor 
shall carry out applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
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2004 Specifications 

SPECIAL PROVISION 
000---006 

Standard Federal Equal Employment Opportunity Construction Contract 
Specifications (Executive Order 11246) 

 

1. As used in these specifications: 

a. "Covered area" means the geographical area described in the solicitation from which 
this contract resulted; 

b. "Director" means Director, Office of Federal Contract Compliance Programs, United 
States Department of Labor, or any person to whom the Director delegates authority; 

c. "Employer identification number" means the Federal Social Security number used on 
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. "Minority" includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the 
original peoples of North American and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the 
work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000 the provisions of these specifications and the Notice which contains the 
applicable goals for minority and female participation and which is set forth in the 
solicitations from which this contract resulted. 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 
by the U. S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals 
and timetables) shall be in accordance with that plan for those trades which have unions 
participating in the Plan. Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its 
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obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

4. The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through p of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in the covered area.  Covered 
construction contractors performing contracts in geographical areas where they do not have 
a Federal or federally assisted construction contract shall apply the minority and female 
goals established for the geographical area where the contract is being performed.  Goals are 
published periodically in the Federal Register in notice form and such notices may be 
obtained from any Office of Federal Contract Compliance Programs office or any Federal 
procurement contracting officer.  The Contractor is expected to make substantially uniform 
progress toward its goals in each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities 
or women shall excuse the Contractor's obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto. 

6. In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs 
approved by the U. S. Department of Labor. 

7. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor's compliance with these specifications shall 
be based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work. The Contractor, where possible, will assign two or more women to 
each construction project.  The Contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, 
provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organizations' responses. 
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c. Maintain a current file of the names, addresses and telephone numbers of each minority 
and female off-the-street applicant  and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefor, along with whatever additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with 
which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral Process has impeded the Contractor's 
efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for 
the area which expressly include minorities and women, including upgrading programs 
and apprenticeship and trainee programs relevant to the Contractor's employment 
needs, especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under 7b 
above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions 
and training programs and requesting their cooperation in assisting the Contractor in 
meeting its EEO obligations; by including it in any policy manual and Collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; 
by specific review of the policy with all management personnel and with all minority 
and female employees at least once a year; and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where construction work is 
performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations 
under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific 
review of these items with onsite supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of construction work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject 
matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 
the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the Contractor does or anticipates doing 
business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 
organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month prior to the date for the acceptance of 
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applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above, describing 
the openings, screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and 
women and, where reasonable, provide after school, summer and vacation employment 
to minority and female youth both on the site and in other areas of a Contractor's 
workforce. 

k. Validate all tests and other selection requirements where there is an obligation to do so 
under 41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel for promotional opportunities and encourage these employees to seek 
or to prepare for, through appropriate training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications are being carried out. 

n. Ensure that all facilities and company activities are non-segregated except that separate 
or single-user toilet and necessary changing facilities shall be provided to assure 
privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance 
under the Contractor's EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 
one or more of their affirmative action obligations (7a through p). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which 
the contractor is a member and participant, may be asserted as fulfilling any one or more of 
its obligations under 7a through p of these Specifications provided that the contractor 
actively participates in the group, makes every effort to assure that the group has a positive 
impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program are reflected in the Contractor's minority and female 
workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness 
of actions taken on behalf of the Contractor.  The obligation to comply, however, is the 
Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the 
Contractor's noncompliance. 

9. A single goal for minorities and a separate single goal for women have been established. 
The Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both 
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minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, even though the Contractor has achieved its goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of women 
is underutilized). 

10. Nondiscrimination programs require that Federal-aid recipients, subrecipients, and 
contractors prevent discrimination and ensure nondiscrimination in all of their programs and 
activities, whether those programs and activities are federally funded or not. The factors 
prohibited from serving as a basis for action or inaction which discriminates include race, 
color, national origin, sex, age, and handicap/disability. The efforts to prevent 
discrimination must address, but not be limited to a program's impacts, access, benefits, 
participation, treatment, services, contracting opportunities, training opportunities, 
investigations of complaints, allocations of funds, prioritization of projects, and the 
functions of right-of-way, research, planning, and design. 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs.  Any contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government and to keep records. 
Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, 
social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of 
pay, and locations at which the work was performed.  Records shall be maintained in an 
easily understandable and retrievable form; however, to the degree that existing records 
satisfy this requirement, contractors shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws 
which establish different standards of compliance or upon the application of requirements 
for the hiring of local or other area residents (e.g., those under the Public Works 
Employment Act of 1977 and the Community Development Block Grant Program). 
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16. In addition to the reporting requirements set forth elsewhere in this contract, the Contractor 
and the subcontractors holding subcontracts, not including material suppliers, of $10,000 or 
more, shall submit for every month of July during which work is per-formed, employment 
data as contained under Form PR 1391 (Appendix C to 23 CFR, Part 230), and in 
accordance with the instructions included thereon. 
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2004 Specifications  

SPECIAL PROVISION 
000--1001 

On-the-Job Training Program  
 
1. Description. Texas Department of Transportation’s (TxDOT’s) program to meet the 

requirements of the Federal-Aid Highway Act of 1968 and 23 CFR (Code of Federal 
Regulations) Part 230, Subpart A. The objective is to develop skill improvement programs to 
provide opportunities for unskilled workers, particularly minorities, women, and 
disadvantaged persons, to acquire training in the skilled construction trades. 

 
2.  Trainee Assignment.  TxDOT’s Office of Civil Rights will allocate training assignments to 

prequalified contractors based on the past contract volume of federal-aid work performed 
with TxDOT. TxDOT will notify each contractor who has met the volume of work threshold 
at the beginning of each reporting year and advise them of the number of trainees they are 
expected to support. 
 

3.  Program Requirements.  Contractors found to have reached the level(s), as identified in the 
TxDOT On-The-Job Training (OJT) program document, are required to fulfill all of the 
requirements of the OJT program at no additional cost to the department other than 
contractor requested reimbursement of $0.80 per hour for a trainee. 
 
The contractors are required to compensate the trainee at least 60% of the appropriate 
minimum journeyman’s rate specified in the contract for the first half of the training period, 
75% for the third quarter of the training period and 90% for the last quarter of the training 
period. 
 
Contractors will promptly notify pertinent project engineers of the trainee’s work location in 
sufficient time to allow for observation or interviews.  

 
The program document is available through the TxDOT Office of Civil Rights Contract 
Compliance Section at 125 E. 11th Street, Austin, Texas 78701. 
 

4.  Non-Compliance.  A contractor’s failure to comply with the requirements of this Special 
Provision shall constitute a material breach of this contract. In such a case, the department 
reserves the right to terminate the contract, assess liquidated damages, or such other remedy 
or remedies as the department deems appropriate. 
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2004 Specifications 

SPECIAL PROVISION 
000---009 

Certification of Nondiscrimination in Employment 

By signing this proposal, the bidder certifies that he has participated in a previous contract or 
subcontract subject to the equal opportunity clause, as required by Executive Orders 10925, 
11114, or 11246, or if he has not participated in a previous contract of this type, or if he has had 
previous contract or subcontracts and has not filed, he will file with the Joint Reporting 
Committee, the Director of the Office of Federal Contract Compliance, a Federal Government 
contracting or administering agency, or the former President's Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements. 

Note:  The above certification is required by the Equal Employment Opportunity Regulations of 
the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by bidders and proposed 
subcontractors only in connection with contracts and subcontracts which are subject to the equal 
opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity 
clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of $10,000 or 
under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or 
their implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or 
subcontract subject to the Executive Orders and have not filed the required reports should note 
that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor 
submits a report covering the delinquent period or such other period specified by the Federal 
Highway Administration or by the Director, Office of Federal Contract Compliance, U. S. 
Department of Labor. 
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2004 Specifications  

SPECIAL PROVISION 
000---011 

Department Division Mailing and Physical Addresses 
 

For this project, Item 000, “Department Division Mailing and Physical Addresses,” of the 
Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Use the information in Table 1 to contact the Department Divisions referenced in the Standard 
Specifications or Special Provisions and Special Specifications in the Contract. This listing is for 
the purposes of providing addresses for transmission of information in accordance with the 
specifications. Unless otherwise stated in the specifications, address all correspondence and 
transmission of information to the Engineer responsible for the oversight of construction. Submit 
bidding documents to the location shown in the official advertisement. Address changes will be 
posted on the Department’s Internet site at http://www.dot.state.tx.us/. 
 

Table 1 
Department Division Mailing and Physical Addresses 

   
Division/Section Name U.S. Post Office Address Physical Address 

   
Bridge Division   
 Texas Department of 

Transportation 
Bridge Division 
125 E 11th Street 
Austin TX  78701-2483 

Bridge Division 
Fabrication Branch 
118 E. Riverside Dr. 
Austin, Texas  78704 
(512) 416-2187 

Construction Division   
Construction Section Texas Department of 

Transportation 
Construction Division 
Construction Section 
200 E. Riverside Drive 
Austin TX  78704 

Construction Division 
200 E. Riverside Dr. 
1st floor, 1B.1 
Austin, TX  78704 
(512) 416-2490 
1-800-687-3525 
 

Materials & Pavements Section Texas Department of 
Transportation 
Construction Division 
Materials & Pavements 
(CP51) 
125 E 11th Street 
Austin TX  78701-2483 

Construction Division 
Materials & Pavements 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX  78717 
512-506-5800 

http://www.dot.state.tx.us/
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Division/Section Name U.S. Post Office Address Physical Address 

   
Maintenance Division   

Maintenance Section Texas Department of 
Transportation 
Maintenance Division 
Maintenance Section 
125 E 11th Street 
Austin, TX  78701 

Maintenance Division 
Maintenance Section 
150 East Riverside Drive 
Fourth Floor, North Tower 
Austin, TX  78704 
(512) 416-3185 

   
Vegetation Management Section Texas Department of 

Transportation 
Maintenance Division 
Vegetation Management Section 
125 E 11th Street 
Austin, TX  78701 

Maintenance Division 
Vegetation Management Section 
150 East Riverside Drive 
Fourth Floor, North Tower 
Austin, TX  78704 
(512) 416-3093 
 

Traffic Operations Division   
   

Traffic Operations Division Texas Department of 
Transportation 
Traffic Operations Division 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
200 E. Riverside 
Bldg. 118 
Austin, Texas  78704 
512-416-3200 

   
Traffic Engineering Texas Department of 

Transportation 
Traffic Operations Division 
Traffic Engineering Section 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Engineering Section 
200 E. Riverside 
Bldg. 118 
Austin, Texas  78704 
(512) 416-3118 

   
Traffic Management-ITS Branch Texas Department of 

Transportation 
Traffic Operations Division 
Traffic Management Section 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX 78717 
512-506-5100 

   
Traffic Management-
Signal/Radio Branch 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section-
Signal/Radio Branch 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section- 
Signal/Radio Branch 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX 78717 
512-506-5100 

 



2004 Specifications   

SPECIAL PROVISION 

000--1555 

Important Notice to Contractors 
 
The Contractor’s attention is directed to the fact that this project is expected to be funded from 
the America Recovery and Reinvestment Act of 2009 (ARRA).  For projects funded by the 
ARRA, Contractors must: 
 report by the 10th day of the month, the number of project employees, hours worked, and 

payroll for the previous month (The reporting requirement also includes subcontractor 
employees.) and 

 include this requirement in subcontracts with subcontractors.   
 
The Engineer will approve the form and method used for this reporting.  Noncompliance with 
this requirement will result in the Department taking actions including but not limited to 
withholding estimates and suspending the work. This reporting will not be paid for directly but 
will be considered subsidiary to Items of the Contract.   
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SPECIAL PROVISION 

000--1580 

Important Notice to Contractors 

 
The Contractor’s attention is directed to the fact that this project is expected to be funded from 
the America Recovery and Reinvestment Act of 2009 (ARRA).  Section 902 of the ARRA 
provides the U.S. Comptroller General and his representatives with the authority to: 
 
(1) to examine any records of the contractor or any of its subcontractors, or any State or local 
agency administering such contract, that directly pertain to, and involve transactions relating to, 
the contract or subcontract; and 
(2) to interview any officer or employee of the contractor or any of its subcontractors, or of any 
State or local government agency administering the contract, regarding such transactions. 
 
Accordingly, the Comptroller General and his representatives shall have the authority and rights 
as provided under Section 902 of the ARRA with respect to this contract, which is funded with 
funds made available under the ARRA. Section 902 further states that nothing in this section 
shall be interpreted to limit or restrict in any way any existing authority of the Comptroller 
General. 
 
Additionally, be advised that Section 1515(a) of the ARRA provides as follows: 
 
Access. 
For projects using ARRA funds, any representative of an appropriate inspector general appointed 
under section 3 or 8G of the Inspector General Act of 1978 (5 U.S.C. App.), is authorized: 
 
(1) to examine any records of the contractor or grantee, any of its subcontractors or subgrantees, 
or any State or local agency administering such contract, that pertain to, and involve transactions 
relating to, the contract, subcontract, grant, or subgrant; and 
(2) to interview any officer or employee of the contractor, grantee, subgrantee, or agency 
regarding such transactions. 
 
Section 1515(b) further provides that nothing in this section shall be interpreted to limit or 
restrict in any way any existing authority of an inspector general. 
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2004 Specifications  

SPECIAL PROVISION 

001---011 

Definition of Terms 
 

For this project, Item 001, “Definition of Terms,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 1.128. Subcontractor is voided and replaced by the following: 
 
1.128. Subcontractor. A Subcontractor is defined as an individual, partnership, limited liability 
company, corporation, or any combination thereof that the Contractor sublets, or proposes to 
sublet, any portion of a Contract, excluding a material supplier, a hauling firm hauling only from 
a commercial source to the project, truck owner-operator, wholly owned subsidiary, or specialty-
type businesses such as security companies and rental companies. 
 
The following Articles are voided and not replaced. 
 
1.97. Proposal. 
 
1.98. Proposal Form. 
 
1.99. Proposal Guaranty. 

This Item is supplemented by the following:  
 
1.150. Affiliates. Two or more firms are affiliated if: 
 

 they share common officers, directors, or stockholders;  
 
 a family member of an officer, director, or stockholder of one firm serves in a similar 

capacity in another of the firms; 
 

 an individual who has an interest in, or controls a part of, one firm either directly or 
indirectly also has an interest in, or controls a part of, another of the firms; 

 
 the firms are so closely connected or associated that one of the firms, either directly or 

indirectly, controls or has the power to control another firm; 
 

 one firm controls or has the power to control another of the firms; or, 
 

 the firms are closely allied through an established course of dealings, including but not 
limited to the lending of financial assistance. 
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1.151. Bid. The offer of the bidder for performing the work described in the plans and 
specifications including any changes made by addenda. 
 
1.152. Bid Guaranty. The security furnished by the bidder as a guaranty that the bidder will 
enter into a contract if awarded. 
 
1.153. Electronic Bid Form. The bid form contained in the Department’s Electronic Bidding 
System. 
 
1.154. Electronic Bidding System (EBS). The Department's automated system that allows 
bidders to enter and submit their bid information electronically. 
 
1.155. Electronic Vault. The secure location where electronic bids are stored prior to bid 
opening. 
 
1.156. Family Member.  A family member of an individual is the individual’s parent, parent’s 
spouse, step-parent, step-parent’s spouse, sibling, sibling’s spouse, spouse, child, child’s spouse, 
spouse’s child, spouse’s child’s spouse, grandchild, grandparent, uncle, uncle’s spouse, aunt, 
aunt’s spouse, first cousin, or first cousin’s spouse. 

1.157. Printed Bid Form.  The bidding form printed and sent to the bidder by the department or 
printed by the bidder from the department’s Electronic Bidding System. 

1.158. Bid Form. The form provided by the Department used by the bidder to submit a bid. The 
bid form is a Department mailed bidder’s form (traditional proposal submitted manually), a 
Department EBS printed bid form (submitted manually), or the bid form submitted electronically 
through the Department’s EBS. 
 
 



2004 Specifications  

SPECIAL PROVISION 

002---017 

Instructions to Bidders 
 

For this project, Item 002, “Instruction to Bidders,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Except for Article 2.1 the remainder of Item 2 is voided and replaced by the following:  

2.2. Eligibility of Bidders. Submit for approval a Confidential Questionnaire Form and an 
audited financial statement or a Bidder’s Questionnaire Form at least 10 days before the date that 
bids are to be opened. Once approved, the eligibility is valid for a period of one year. Bidders 
prequalified with a Bidder’s Questionnaire Form are not eligible to bid on a project that requires 
the Confidential Questionnaire Form and audited financial statements. Comply with all technical 
prequalification requirements in the bid form. Obtain prequalification forms from the 
Construction Division. 

2.3. Issuing Bid Forms. The Department will issue a bid form to a prequalified Bidder meeting 
the requirements of the bid form on request if the estimated cost of the proposed Contract is 
within that Bidder’s available bidding capacity. Request bid forms orally, in writing, or 
electronically. 

In the case of a joint venture, all joint venture participants must be prequalified. An equally 
divided portion of the Engineer’s estimate must be within each participant’s available bidding 
capacity. 

The Department will not issue a bid form for a proposed Contract if one or more of the following 
apply: 

  the Bidder is disqualified by an agency of the federal government.  

  the Bidder is suspended or debarred by the Commission, or is prohibited from rebidding 
a specific proposal because of bid error or failure to enter into a Contract of the first 
awarded bid. 

 the Bidder has not fulfilled the requirements for prequalification.  

  the Bidder or a subsidiary or affiliate of the Bidder has received compensation from the 
Department to participate in the preparation of the plans or specifications on which the 
bid or Contract is based. 

 the Bidder did not attend an advertised mandatory pre-bid conference. 
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2.4. Interpreting Estimated Quantities. The quantities listed in the bid form are approximate 
and will be used for the comparison of bids. Payments will be made for the work performed in 
accordance with the Contract. 

2.5. Examining Documents and Work Locations. Examine the bid form, plans, specifications, 
and specified work locations before submitting a bid for the work contemplated. Submitting a 
bid will be considered evidence that the Bidder has performed this examination. Borings, soil 
profiles, water elevations, and underground utilities shown on the plans were obtained for use of 
the Department in the preparation of plans. This information is provided for the Bidder’s 
information only and the Department makes no representation as to the accuracy of the data. Be 
aware of the difficulty of accurately classifying all material encountered in making foundation 
investigations, the possible erosion of stream channels and banks after survey data have been 
obtained, and the unreliability of water elevations other than for the date recorded. 

Oral explanations, instructions, or consideration for contractor-proposed changes in the Items of 
work, specifications,  plans or bid forms  given during the bidding process are not binding. Only 
requirements included in the bid form, associated specifications, plans and Department-issued 
addenda are binding. Request explanations of documents in adequate time to allow the 
Department to reply before the bid opening date.. 

Immediately notify the Department of any error, omission, or ambiguity discovered in any part 
of the bid form, specifications or plans. The Department will issue an addendum when 
appropriate. 

2.6. Preparing the Bid. Prepare the bid on the form furnished by the Department. Bid forms 
may be printed or electronic. Informational forms will not be accepted. 

Specify a unit price in dollars and cents for each Item for which an estimated quantity is given. 
When “Working Days” is an Item, submit the number of working days to be used to complete 
the Contract, or phases of the Contract shown on the plans. 

An Item left blank will constitute an incomplete bid and will be handled as prescribed in Article 
2.14, “Tabulating Bids.” Include unit bid prices for each Item in the Item group or alternate Item 
group, except for instances when alternate Items pertain to foreign steel or iron materials.  

If a bid form contains both regular bid Items for domestic and alternate bid Items pertaining to 
foreign steel or iron materials the bidder must either: 

 submit unit bid prices for domestic bid items only, or  

 submit unit bid prices for both the alternate foreign bid items and domestic bid items. 

Verify whether addenda have been issued on a proposed Contract. Acknowledge all addenda. 

A. Printed Bid Forms. Make all entries and execute the bid form in ink. Acknowledge all 
addenda by checking the appropriate box on the addendum acknowledgement page. Provide the 
complete and correct name of the Bidder submitting the bid. A person authorized to bind the 
Bidder must sign the bid form. In the case of a joint venture, provide the complete and correct 
name of all Bidders submitting the bid.   The bid form must be signed by person(s) authorized to 
bind the Bidder(s). 
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As an alternative to hand writing the unit prices in the bid form, submit a computer printout 
signed by the person authorized to bind the Bidder or for a joint venture the persons authorized 
to bind the Bidders. As a minimum, computer printouts must contain the information in the 
format shown on the “Example of Bid Prices Submitted by Computer Printout” form in the bid 
form. 

As an additional alternative, the bidder may prepare the bid using EBS and print out the bid 
form. Execute the bid form. A person authorized to bind the Bidder must sign the bid form. In 
the case of a joint venture, provide the complete and correct name of all Bidders submitting the 
bid. The bid form must be signed by persons authorized to bind the Bidders.  

B. Electronic Bid Forms. Use the electronic bid form in EBS. Acknowledge an addendum by 
initialing each addendum listed under the addenda tab in EBS. Digitally sign the bid form using a 
digital certificate issued by the department. In the case of a joint venture, the person signing the 
bid form must be authorized to bind all joint venture participants. 

2.7. Nonresponsive Bids. A bid that has one or more of the deficiencies listed below is 
nonresponsive and will not be considered. 

A. The person or, in the case of a manually submitted joint venture bid, persons did not sign the 
bid form. 

B. The proposal guaranty did not comply with the requirements contained in Article 2.8, “Bid 
Guaranty.” 

C. The bid was in a form other than the official bid form issued to the Bidder or Bidders. 

D. The bid was not in the hands of the letting official at the time and location specified in the 
advertisement.  For electronic bids, “in the hands of the letting official” means EBS vault 
acknowledgement. 

E. The bid form submitted had the incorrect number of Items. 

F. A computer printout, when used, was not signed in the name of the Bidder (or joint Bidders, 
in the case of a joint venture), or omitted required Items or included an Item or Items not shown 
in the bid form. 

G. The Bidder was not authorized to receive a bid form under Article 2.3, “Issuing Bid Forms.” 

H. The Bidder failed to acknowledge receipt of all addenda issued. 

I. The Bidder bid more than the maximum or less than the minimum number of allowable 
working days shown on the plans when working days was an Item. 

J. The Bidder modified the bid in a manner that altered the conditions or requirements for work 
as stated in the bid form. 

K. The Bidder did not attend a specified mandatory pre-bid conference. 

The department will not accept or read any of the bids submitted on the same project by: 

 a joint venture and one or more of its partners, or  
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 affiliated bidders. 

2.8. Bid Guaranty. The bid guaranty amount is fixed at the amount indicated on the bid form 
on the date the bid form is released to the public. Provide a bid guaranty in the amount indicated 
on the bid form as follows:   

 For printed bids, use either a guaranty check or a bid bond. An electronic bid bond may 
be used as the guaranty for a bid form printed from EBS. (The bid bond number is printed 
on the form printed from EBS and the Department verifies the bond through EBS at the 
letting.) 

 For electronic bids, use an electronic bid bond. Do not use guaranty checks or printed bid 
bonds on electronic bids.  

A. Guaranty Check. The  guaranty check must be payable to the Texas Transportation 
Commission and must be a cashier’s check, money order, or teller’s check drawn by or on a state 
or national bank, a savings and loan association, or a state or federally chartered credit union 
(collectively referred to as “bank”). The check must be dated on or before the date of the bid 
opening. Post dated checks will not be accepted. The type of check or money order must be 
indicated on the face of the instrument and the instrument must be no more than 90 days old. A 
check must be made payable at or through the institution issuing the instrument; be drawn by a 
bank and on a bank; or be payable at or through a bank. The Department will not accept personal 
checks, certified checks, or other types of money orders as a bid guaranty. 

B. Bid Bond. The bid bond must be on the form provided by the Department, with powers of 
attorney attached, and in the amount specified on the bid bond form. The bond form must be 
dated on or before the date of the bid opening, bear the impressed seal of the Surety and be 
signed by the Bidder or Bidders, in the case of a joint venture, and an authorized individual of 
the Surety. As an alternative for joint venture Bidders, each of the Bidders may submit a separate 
bid bond, completed as outlined in this Subarticle. Bid bonds will only be accepted from Sureties 
authorized to execute a bond under and in accordance with state law. 

C. Electronic Bid Bond. Use the most current version of the electronic bond issued by the 
department. For a joint venture, the bond must be in the name of all joint venture participants. 
Enter the bond authorization code into EBS. Use bond authorization codes issued by the 
companies listed in most recent version of EBS.  

2.9. Submittal of Bid.  Bids may be submitted either manually or electronically. 

A. Manually Submitted Bids. 

Place the completed bid form and the bid guaranty in a sealed envelope marked to indicate the 
contents. 

When submitting by mail or delivery service, place the envelope in another sealed envelope and 
address as indicated in the official advertisement. It is the bidder’s responsibility to ensure that 
the sealed bid arrives at the location described in the official advertisement of the project on or 
before the time and date set for the opening. The bid must be in the hands of the Letting Official 
by that time, regardless of the method chosen for delivery, in order to be accepted. 
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In addition to the requirements above, all pages of a bid form printed from EBS must be 
submitted.  

B. Electronically Submitted Bids. Submit the electronic bid to the electronic vault using EBS. 
It is the bidder’s responsibility to ensure that the bid is received by the electronic vault on or 
before the time and date set for the opening.  

2.10. Revising Bid Forms. Revisions to bids will be handled as follows: 

A. Manually Submitted Bids. 

1. Before Submission. Make desired changes to the printed bid form in ink and initial the 
changes.  

2. After Submission. Withdraw the bid in accordance with Article 2.11, “Withdrawing 
Bids.” Make desired changes to the printed bid form in ink and initial the changes. Resubmit to 
the Letting Official in accordance with Article 2.9, “Delivery of Bid.” The Department will not 
make revisions to a bid on behalf of a Bidder. 

B. Electronically Submitted Bids. Make desired changes up until the time and date set for the 
opening of bids using EBS. The electronically submitted bid with the latest time stamp by the 
electronic vault will be used for tabulation purposes. 

C. After Bid Opening.  Revisions to bids are not allowed after the time and date set for the 
opening. 

2.11. Withdrawing Bids.  

A. Manually Submitted Bids. Submit a signed written request to the Letting Official. The 
Department will not accept telephone or electronic requests, but will accept a properly signed 
telefacsimile request. The request must be made by a person authorized to bind the Bidder, and 
must be in the hands of the Letting Official before the time and date set for the opening. In the 
case of joint venture, the department will accept a request from any person authorized to bind a 
party to the joint venture to withdrawal a bid. 

B. Electronically Submitted Bids. Submit an electronic or written request to withdraw the bid. 
The electronic request must be made using EBS. For a written request, submit a signed request to 
the Letting Official. A request to withdraw an electronic bid must be made by a person 
authorized to bind the Bidder and must be made prior to the time and date set for the opening. 
For written request for withdrawals of electronic bids and in the case of joint venture, the 
department will accept a request from any person authorized to bind a party to the joint venture 
to withdrawal a bid. 

2.12. Opening and Reading of Bids. At the time, date and location specified in the official 
advertisement, the Letting Official will publicly: 

 open and read manually submitted bids; and  

 read electronically submitted bids. 
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2.13. Gratuities. Do not offer Department employees benefits, gifts, or favors. The only 
exceptions allowed are ordinary business lunches. Failure to honor this policy may result in the 
termination of the Contract and sanctions under the Texas Administrative Code. Termination of 
the Contract will be in accordance with Article 8.7, “Termination of Contract.” 

2.14. Tabulating Bids. 

A. Official Total Bid Amount. The Department will sum the products of the quantities and the 
unit prices bid in the bid form to determine the official total bid amount. Except as provided in 
Section 2.14.G, “Special Item Considerations,” the official total bid amount is the basis for 
determining the apparent low Bidder. The total bid amounts will be compared and the results 
made public.  

B. Consideration of Bid Format. When a Bidder submits both an electronic bid and a properly 
completed manual bid, the unit bid prices in the manual bid will be used to determine the total 
bid amount. If a bidder submits an electronic bid and an incomplete manual bid, the electronic 
bid will be used in the tabulation of the total bid amount.  

If a bidder submits two or more manual bids, all responsive bids will be tabulated. The bid with 
the lowest tabulation will be used to determine the total bid amount.  

C. Rounding of Unit Prices. The Department will round off all unit bids involving fractional 
parts of a cent to the nearest one-tenth cent ($0.001) in determining the amount of the bid as well 
as computing the amount due for payment of each Item under the Contract. For rounding 
purposes, entries of five-hundredths of a cent ($0.0005)  or more will be rounded up to the next 
highest tenth of a cent, while entries less than five-hundredths of a cent will be rounded down to 
the next lowest tenth of a cent. 

D. Interpretation of Unit Prices. The Department will make a documented determination of the 
unit bid price for tabulation purposes if a unit bid price is illegible. The Department’s 
determination will be final. 

E. Consideration of Unit Prices. Unit bid price entries such as no dollars and no cents, zero 
dollars and zero cents, or numerical entries of $0.00, will be tabulated as one-tenth of a cent 
($0.001). 

The Department will consider proposals where unit bid prices have been left blank incomplete 
and nonresponsive. If a proposal has a regular and a corresponding alternate Item or group of 
Items, the bid will be considered complete if: 

 the regular Item or group of regular Items has unit prices entered, or 

 the alternate Item or group of alternate Items has unit prices entered. 

The bid will be considered incomplete and nonresponsive if: 

 a regular Item or group of regular Items is left blank, and 

 a corresponding alternate Item or group of alternate Items is left blank. 
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F. Consideration of Alternate Items. The Department will make two calculations using one-
tenth of a cent ($0.001) for each Item if: 

 a regular Item or a group of Items have an entry such as no dollars and no cents, zero 
dollars and zero cents, or numerical entries of $0.00, and 

 a corresponding alternate Item or group of Items, have an entry such as no dollars and no 
cents, zero dollars and zero cents, or numerical entries of $0.00. 

The Department will select the regular Item or Items or the alternate Item or Items at the 
Department’s discretion if both the regular and alternate bid results in the same cost to the State. 

The Department will use the unit price that is greater than zero for bid tabulation if: 

 a unit price greater than zero has been entered for either a regular bid or a corresponding 
alternate Item or group of Items, and  

 an entry of no dollars and no cents, zero dollars and zero cents, or a numerical entry of 
$0.00 has been entered for the other corresponding Item or group of Items. 

If a unit price has been entered for both the regular Item and a corresponding alternate Item, the 
Department will select the option (regular or alternate) that results in the lowest cost to the State. 
The Department will select the regular Item or Items or the alternate Item or Items at the 
Department’s discretion if both the regular and alternate bid results in the same cost to the State. 

G. Special Item Considerations. 

1. Rubber Additives. For proposed Contracts without federal funds, if an alternate Item for “Hot 
Asphalt-Rubber Surface Treatments” or “Hot Mix Asphalt Concrete Pavement” which contains 
ground tire rubber is shown in the bid form and the Bidder bids that alternate Item, the amounts 
bid for “Hot Asphalt-Rubber” and “Aggregate” or “Hot Mix Asphalt Concrete” will be reduced 
to 85% of the amounts actually bid. This reduction will only be used for the purposes of 
determining the lowest Bidder. To qualify, the ground tire rubber used must be produced from 
scrap tire ground in a facility in Texas. Payment for “Hot Asphalt-Rubber” and “Aggregate” or 
“Hot Mix Asphalt Concrete” will be at the actual unit prices bid. 

2. “Buy America.” For proposed Contracts where unit bid prices are submitted for both  
domestic and foreign steel or iron materials, the total bid amount will be calculated using both 
the domestic and foreign steel unit bid prices. If the total bid amount using the foreign steel or 
iron materials is the low bid, and the lowest bid using domestic steel or iron materials exceeds 
the low bid using foreign steel or iron materials by 25% or more, the apparent low Bidder will be 
the bid using foreign steel or iron materials. If the difference between the low bid using foreign 
steel or iron materials and the lowest bid using domestic steel or iron materials is less than 25%, 
the apparent low Bidder will be the bid using domestic steel or iron materials. 

3. Home State Bidding Preference. For the purpose of determining the apparent low Bidder on 
proposed Contracts without federal funds, the total bid amount will be based upon the reverse 
application of the non-resident Bidder’s home state bidding preference, if any. 

2.15. Consideration of Bid Errors. The Department will consider a claim of a bid error by the 
apparent low Bidder if the following requirements have been met: 

 7-8 002---017  
02-09 



 8-8 002---017  
02-09 

  Submit written notification to the Department within 5 business days after the date the 
bid is opened. 

  Identify the Items of work involved and include bidding documentation. The Department 
may request clarification of submitted documentation. 

The Department will evaluate the claim of an error by the apparent low Bidder by considering 
the following: 

  The bid error relates to a material Item of work. 

  The bid error amount is a significant portion of the total bid. 

  The bid error occurred despite the exercise of ordinary care. 

  The delay of the proposed work will not impact cost and safety to the public. 

Acceptance of the bid error claim by the Department will result in the rejection of all bids. The 
erring Contractor will not be allowed to bid the project when it is relet. Rejection of bids due to 
the Contractor’s bid error may result in the application of sanctions by the Department. 

2.17. Electronic Bidding. Take responsibility for correctly installing the EBS software. Secure 
the digital certificate issued by the department at all times. Promptly report compromised digital 
certificates to the Department. Select an Internet Service Provider. The Department will not be 
responsible for Internet unavailability. The Department will not provide a computer for 
preparing, submitting, revising or withdrawing an electronic bid. 

2.18. Bid Form Content. The electronic and the EBS printed bid form do not contain such 
things as the special provisions, special specifications, and general notes. These documents are 
included by reference. Manual bid forms (traditional proposals) will include such provisions. 
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2004 Specifications  

SPECIAL PROVISION 
004---012 

Scope of Work 

For this project, Item 4, “Scope of Work,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 4.2. Changes in the Work.  The first paragraph is supplemented by the following: 

The Contractor is responsible for notifying the sureties of any changes to the contract. 

Article 4.4. Requests and Claims for Additional Compensation, Section A., Delay Claims is 
voided and replaced by the following: 

A. Damages.  Damages occur when impacts that are the responsibility of the department 
result in additional costs to the contractor that could not have been reasonably anticipated at 
the time of letting.   For contractor damages, the intent is to reimburse the Contractor for 
actual expenses arising out of a compensable impact. No profit or markups, other than labor 
burden, will be allowed.  For damages, labor burden will be reimbursed at 35% unless the 
Contractor can justify higher actual cost.  Justification for a higher percentage must be in 
accordance with the methodology provided by the Department, submitted separately for 
project overhead labor and direct labor, and determined and submitted by a Certified Public 
Accountant (CPA).  Submit CPA-prepared labor burden rates directly to the Contract Letting 
and Contractor Prequalification Branch of the Construction Division.  

1. Delay Damages 

If the Contractor requests compensation for delay damages and the delay is determined to 
be compensable, then standby equipment costs and project overhead compensation will 
be based on the duration of the compensable delay and will be limited as follows: 

a. Standby Equipment Costs. 

• Standby costs will not be allowed during periods when the equipment would have 
otherwise been idle. 

• No more than 8 hr. of standby will be paid during a 24-hr. day, nor more than 
40 hr. per week, nor more than 176 hr. per month. 

• Standby will be paid at 50% of the rental rates found in the Rental Rate Blue 
Book for Construction Equipment and calculated by dividing the monthly rate by 
176 and multiplying by the regional adjustment factor and the rate adjustment 
factor. Operating costs will not be allowed. 

b. Project Overhead. Project overhead will be determined from actual costs that the 
Contractor will be required to document. Project overhead is defined as the 
administrative and supervisory expenses incurred at the work locations. 
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c. Home Office Overhead. The Department will not compensate the Contractor for 
home office overhead. 

Article 4.4. Requests and Claims for Additional Compensation, Section B., Dispute or 
Claims Procedure is supplemented by the following: 

The deadline for filing a claim in accordance with 43 TAC Section 9.2, is the earlier of 1 year 
after the date of final acceptance, date of default, or date of termination except that claims for 
warranty enforcement can be made up to 1 year after expiration of the warranty period. 



2004 Specifications  

SPECIAL PROVISION 
005---004 

Control of the Work 

For this project, Item 005, “Control of the Work,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 5.2 Plans and Working Drawings, is supplemented with the following: 
 
Submit shop drawings electronically for the fabrication of structural items as documented in the 
“Guide to Electronic Shop Drawing Submittal” available on the internet at 
http://www.dot.state.tx.us/publications/bridge/e_submit_guide.pdf and as directed by the 
Engineer for other items required by the standard specifications. References to 11 x 17 sheets in 
individual specifications for structural items imply electronic CAD sheets. 
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2004 Specifications  

SPECIAL PROVISION 

006---030 

Control of Materials 

For this project, Item, Item 006, “Control of Materials,” of the Standard Specifications is 
amended hereby with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 6.9. Recycled Materials is voided and replaced by the following: 

The Department will not allow hazardous wastes, as defined in 30 TAC 335, proposed for 
recycling. Use nonhazardous recyclable materials (NRMs) only if the Specification for the Item 
does not disallow or restrict use. Determine if NRMs are regulated under 30 TAC 312, 330, 332, 
334, or 335, and comply with all general prohibitions and requirements. Use NRMs in 
accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines,” and furnish all documentation required by that Specification. 

Article 6.10. Hazardous Materials is voided and replaced by the following: 

Use materials that are free of hazardous materials as defined in Item 1, “Definition of Terms.”   

Notify the Engineer immediately when a visual observation or odor indicates that materials in 
required material sources or on sites owned or controlled by the Department may contain 
hazardous materials.  Except in the case of Section 6.10.A.1.a, “Cleaning and Painting Steel” 
below, the Department is responsible for testing and removing or disposing of hazardous 
materials not introduced by the Contractor on sites owned or controlled by the Department as 
indicated below. The plans will indicate locations where paint on steel is suspected to contain 
hazardous materials and where regulated asbestos containing materials have been found. The 
Engineer may suspend work wholly or in part during the testing, removal, or disposition of 
hazardous materials on sites owned or controlled by the Department, except in the case of 
Section 6.10.A.1.a.  

When a visual observation or odor indicates that materials delivered to the work locations by the 
Contractor may contain hazardous materials, have an approved commercial laboratory test the 
materials for contamination. Remove, remediate, and dispose of any of these materials found to 
be contaminated. Testing, removal, and disposition of hazardous materials introduced onto the 
work locations by the Contractor will be at the Contractor’s expense. Working day charges will 
not be suspended and extensions of working days will not be granted for activities related to 
handling hazardous material delivered by the Contractor. 

A.  Painted Steel Requirements.  As shown on the plans, existing paint on steel may 
contain hazardous materials.  Perform work in accordance with the following: 

1. Removing Paint from Steel.   
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a. Cleaning and Painting Steel. For contracts that are primarily for painting 
existing steel, perform the work in accordance with Item 446, “Cleaning and 
Painting Steel.”   

b. Other Contracts. For all other projects when an existing paint must be removed 
to perform other work, perform paint removal work in accordance with Item 446, 
“Cleaning and Painting Steel” unless the paint is shown or determined to contain 
hazardous materials. If the paint is shown or determined to contain hazardous 
materials, the Department will provide for a separate contractor to remove paint 
prior to or during the Contract to allow dismantling of the steel for the 
Contractor’s salvaging, reuse, or recycling or where paint must be removed to 
perform other work.  For steel that is dismantled by unbolting, no paint stripping 
will be required.  Use care to not damage existing paint. When dismantling is 
performed using flame or saw-cutting methods to remove steel elements coated 
with paint containing hazardous materials, the plans will show stripping locations. 
Coordinate with the separate contractor for stripping work to be performed during 
the Contract. 

2. Removal and Disposal of Painted Steel.  For Contracts where painted steel is to be 
removed and disposed of by the Contractor, painted steel may be reused or disposed 
of at a steel recycling or smelting facility. If the paint is shown or determined to 
contain hazardous materials, maintain and make available to the Engineer invoices 
and other records showing the reuse owner or for recycling, records obtained from the 
recycling or smelting facility showing the received weight of the steel and the facility 
name.  Painted steel to be retained by the Department will be shown on the plans. 

B. Asbestos Requirements.  The plans will indicate locations or elements where asbestos 
containing materials (ACM) have been found. At these locations or at locations where 
previously unknown ACM has been found, the Department will arrange for abatement by 
a separate contractor during the Contract. For work at these locations, notify the Engineer 
of proposed dates of demolition or removal of structural elements with ACM at least 60 
days before work is to begin to allow the Department sufficient time to abate the 
asbestos.  

 
When the work by a separate contractor for removal of paint or asbestos abatement is to be 
performed during the Contract, provide traffic control as shown on the plans and coordinate and 
cooperate with the separate contractor. Continue other work detailed in the plans not directly 
involved in the paint removal or asbestos abatement work.  Coordinate with the Department the 
timing of the separate contractor’s work in advance in order to allow the Department to schedule 
work with the separate contractor. Work for the traffic control and other work will not be paid 
for directly but will be subsidiary to pertinent Items. 
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 2004 Specifications 

SPECIAL PROVISION 
007---213 

Legal Relations and Responsibilities 
 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.19. Preservation of Cultural and Natural Resources and the Environment is 
supplemented by the following: 
 
G. Asbestos Containing Material. In Texas, the Department of State Health Services (DSHS), 
Asbestos Programs Branch, is responsible for administering the requirements of the National 
Emissions Standards for Hazardous Air Pollutants, 40 CFR, Subpart M (NESHAP) and the 
Texas Asbestos Health Protection Rules (TAHPR). Based on EPA guidance and regulatory 
background information, bridges are considered to be a regulated “facility” under NESHAP. 
Therefore, federal standards for demolition and renovation apply. 
 
Provide notice of demolition or renovation to the structures listed in the plans at least 30 calendar 
days prior to initiating demolition or renovation of each structure or load bearing member. 
Provide the scheduled start and completion date of structure demolition, renovation, or removal. 
 
When demolition, renovation, or removal of load bearing members is planned for several phases, 
provide the start and completion dates identified by separate phases. 
 
DSHS requires that notifications be postmarked at least 10 working days prior to initiating 
demolition or renovation. If the date of actual demolition, renovation, or removal is changed, the 
Department will be required to notify DSHS at least 10 days in advance of the work. This 
notification is also required when a previously scheduled (notification sent to DSHS) demolition, 
renovation or removal is delayed. Therefore, if the date of actual demolition, renovation, or 
removal is changed, provide the Engineer, in writing, the revised dates in sufficient time to allow 
for the Department’s notification to DSHS to be postmarked at least 10 days in advance of the 
actual work.  
 
Failure to provide the above information may require the temporary suspension of work under 
Article 8.4, “Temporary Suspension of Work or Working Day Charges,” due to reasons under 
the control of the Contractor. The Department retains the right to determine the actual advance 
notice needed for the change in date to address post office business days and staff availability. 
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2004 Specifications  

SPECIAL PROVISION 
007---445 

Legal Relations and Responsibilities 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.8. Hauling and Loads on Roadways and Structures is supplemented by the 
following: 

D.  Stockpiling of Materials.  Do not store or stockpile material on bridge structures without 
written permission. If required, submit a structural analysis and supporting documentation by a 
licensed professional engineer for review by the Engineer. Permission may be granted if the 
Engineer finds that no damage or overstresses in excess of those normally allowed for occasional 
overweight loads will result to structures that will remain in use after Contract completion. 
Provide temporary matting or other protective measures as directed. 

Article 7.14. Contractor’s Responsibility for Work, Section B. Appurtenances is voided and 
replaced by the following:  

B. Appurtenances. 
 

1.   Unreimbursed Repair. Except for destruction (not reusable) due to hurricanes, 
reimbursement will not be made for repair of damage to the following temporary 
appurtenances, regardless of cause: 
• signs, 
• barricades, 
• changeable message signs, and 

• other work zone traffic control devices. 

Crash cushion attenuators and guardrail end treatments are the exception to the above 
listing and are to be reimbursed in accordance with Section 7.14.B.2, “Reimbursed 
Repair.” 
 
For the devices listed in this section, reimbursement may be made for damage due to 
hurricanes.  Where the contractor retains replaced appurtenances after completion of 
the project, the Department will limit the reimbursement to the cost that is above the 
salvage value at the end of the project. 
 

2.   Reimbursed Repair. Reimbursement will be made for repair of damage due to the 
causes listed in Section 7.14.A, “Reimbursable Repair,” to appurtenances (including 
temporary and permanent crash cushion attenuators and guardrail end treatments). 
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Article 7.15. Electrical Requirements, Section A. Definitions, Section 3. Certified Person is 
voided and replaced by the following:  

3.  Certified Person.  A certified person is a person who has passed the test from the TxDOT 
course TRF450, “TxDOT Roadway Illumination and Electrical Installations” or other courses as 
approved by the Traffic Operations Division. Submit a current and valid TRF certification upon 
request. All TEEX certifications that have been issued for “TxDOT Electrical Systems” course 
will be accepted until January 1, 2010.  On January 1, 2010, all TEEX certifications for “TxDOT 
Electrical Systems” course will expire. 

Article 7.15. Electrical Requirements, Section A. Definitions, Section 4. Licensed 
Electrician is voided and replaced by the following:  

4. Licensed Electrician. A licensed electrician is a person with a current and valid unrestricted 
master electrical license, or unrestricted journeyman electrical license that is supervised or 
directed by an unrestricted master electrician. An unrestricted master electrician need not be on 
the work locations at all times electrical work is being done, but the unrestricted master 
electrician must approve work performed by the unrestricted journeyman. Licensed electrician 
requirements by city ordinances do not apply to on state system work.  

The unrestricted journeyman and unrestricted master electrical licenses must be issued by the 
Texas Department of Licensing and Regulation or by a city in Texas with a population of 50,000 
or greater that issues licenses based on passing a written test and demonstrating experience. 

 The Engineer may accept other states’ electrical licenses. Submit documentation of the 
requirements for obtaining that license. Acceptance of the license will be based on sufficient 
evidence that the license was issued based on: 

•  passing the NEC Block Test or the NEC Southern Building Code Test and 

• demonstrating sufficient electrical experience commensurate with general standards for an 
unrestricted master and unrestricted journeyman electrician. 
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2004 Specifications Dallas & Houston District  

SPECIAL PROVISION 
008---013 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

This Item is supplemented by the following: 

8.13 Lane Closure Assessment Fees.  Monetary assessment, as shown on the plans, will be 
made against the Contractor for any lane closure or obstruction that overlaps into the peak hour 
traffic for each hour or portion thereof, per lane, regardless of the length of lane closure or 
obstruction. 

A.  Definition of Terms.  For this contract the following definitions apply: 

1.  Hour.  Any continuous 60-minute period or portion of a continuous 60-minute period 
beginning at that point when a lane(s) is closed or obstructed by the Contractor’s operations. 

2.  Assessment Fee.  The amount shown in the proposal, representing the average hourly 
cost of interference and inconvenience to the road user for each lane closed or obstructed 
during peak hour traffic. 

3.  Closure or Obstruction.  When the Contractor’s operations result in a useable lane 
width of the travelway or shoulder less than that specified in the plan documents. 

4.  Peak Hour Traffic Times.  Schedule of days and times described in the General Notes, 
when lane closures or obstructions are not allowed. 

B.  Fee Calculation and Collection.  The assessment fee will be deducted from the amount due 
the Contractor on the monthly construction estimate, and thus retained by the Department.  The 
Engineer will determine the time of overlap of lane closure(s) or obstruction(s) for calculating 
the assessment fee.  The assessment fee is based on road user costs and is assessed not as a 
penalty, but for added expense incurred by the traveling public. 
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2004 Specifications 

SPECIAL PROVISION 

008---084 

Prosecution and Progress 
For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or 
requirements of this Item are waived or changed hereby. 

Article 8.8. Subcontracting, is supplemented with the following: 

If the DBE goal amount for this project is greater than zero, submit a copy of the 
executed subcontract agreement with the request for subcontractor approval for all DBE 
subcontracts, including all tiered DBE subcontracts. 



2004 Specifications 

SPECIAL PROVISION 
009---009 

Measurement and Payment 
 

For this project, Item 009, “Measurement and Payment,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 9.6. Progress Payments, Section A, Retainage is voided and replaced by the following: 

A. Retainage.  Retainage will not be withheld on this project. 

Article 9.6. Progress Payments, Section B, Payment Provisions for Subcontractors is voided 
and replaced by the following: 

B.  Payment Provisions for Subcontractors.  For the purposes of this Article only, the term 
subcontractor includes suppliers and the term work includes materials provided by suppliers at a 
location approved by the department. Pay the subcontractors for work performed within 10 days 
after receiving payment for the work performed by the subcontractor. Also, pay any retainage on 
a subcontractor’s work within 10 days after satisfactory completion of all of the subcontractor’s 
work. Completed subcontractor work includes vegetative establishment, test, maintenance, 
performance, and other similar periods that are the responsibility of the subcontractor. 

For the purpose of this Section, satisfactory completion is accomplished when: 

• the subcontractor has fulfilled the Contract requirements of both the Department and the 
subcontract for the subcontracted work, including the submittal of all information required 
by the specifications and the Department; and 

• the work done by the subcontractor has been inspected, approved, and paid by the 
Department. 

The inspection and approval of a subcontractor’s work does not eliminate the Contractor’s 
responsibilities for all the work as defined in Article 7.14, “Contractor’s Responsibility for 
Work.” 

The Department may pursue actions against the Contractor, including withholding of estimates 
and suspending the work, for noncompliance with the subcontract requirements of this Section 
upon receipt of written notice with sufficient details showing the subcontractor has complied 
with contractual obligations as described in this Article. 

These requirements apply to all tiers of subcontractors. Incorporate the provisions of this Article 
into all subcontract or material purchase agreements. 
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2004 Specifications  

SPECIAL PROVISION 
009---015 

Measurement and Payment 

For this project, Item 9, “Measurement and Payment,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 9.5. Force Account, B. Insurance and Taxes is replaced by the following: 

B. Labor Burden. An additional 55% of the labor cost, excluding the 25% compensation 
provided in Section 9.5.A, “Labor,” will be paid as compensation for labor insurance and 
labor taxes including the cost of premiums on non-project specific liability (excluding 
vehicular) insurance, workers compensation insurance, Social Security, unemployment 
insurance taxes, and fringe benefits. 



2004 Specifications  

SPECIAL PROVISION 
247---020 

Flexible Base 
 

For this project, Item 247, “Flexible Base,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 247.2. Materials, Section A. Aggregate, Section 3. Recycled Material, Section b. 
Recycled Material (Including Crushed Concrete) Requirements, Section (1), Contractor 
Furnished Recycled Materials is supplemented by the following: 

Provide recycled materials that have a maximum sulfate content of 3000 ppm when tested in 
accordance with Tex-145-E. 
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2004 Specifications  

SPECIAL PROVISION 
260---001 

Lime Treatment (Road-Mixed) 
 

For this project, Item 260, “Lime Treatment (Road-Mixed),” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 260.2. Materials, Section A. Lime. The first two sentences are voided and replaced by 
the following: 

Furnish lime that meets the requirements of DMS-6350 "Lime and Lime Slurry," and DMS-
6330, "Prequalification of Lime Sources." Use hydrated lime, commercial lime slurry, 
quicklime, or carbide lime slurry as shown on the plans. 

Article 260.3. Equipment, Section B. Slurry Equipment. The last sentence of the second 
paragraph is voided and replaced by the following: 

Equip the distributor truck with a sampling device in accordance with Tex-600-J, Part I, 
when using commercial lime slurry or carbide lime slurry. 

Article 260.4. Construction, Section C. Application of Lime, Section 2. Slurry Placement. 
The last sentence of the first paragraph is voided and replaced by the following: 

Deliver commercial lime slurry or carbide lime slurry to the jobsite, or use hydrated 
lime or quicklime to prepare lime slurry at the jobsite or other approved location, as 
specified. 

Article 260.5. Measurement, Section A. Lime is supplemented by the following: 

4. Carbide Lime Slurry. Lime slurry will be measured by the ton (dry weight) as calculated 
from the minimum percent dry solids content of the slurry, multiplied by the weight of the 
slurry in tons delivered. 

Article 260.6. Payment, Section A. Lime. The first sentence is voided and replaced by the 
following: 

Lime will be paid for at the unit price bid for "Lime" of one of the following types: 
• Hydrated Lime (Dry), 
• Hydrated Lime (Slurry), 
• Commercial Lime Slurry, 
• Quicklime (Dry), 
• Quicklime (Slurry), or 
• Carbide Lime Slurry. 
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2004 Specifications  

SPECIAL PROVISION 
340---002 

Dense-Graded Hot-Mix Asphalt (Method) 
 

For this project, Item 340, “Dense-Graded Hot-Mix Asphalt (Method),” of the Standard 
Specifications, is hereby amended with respect to the clauses cited below, and no other clauses 
or requirements of this Item are waived or changed hereby. 

Article 340.2. Materials, Section A. Aggregate, Section 2. RAP is voided and replaced by the 
following: 

2. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Crush or 
break RAP so that 100% of the particles pass the 2-in. sieve. 

 Use of Contractor-owned RAP including HMA plant waste is permitted, unless otherwise 
noted in the plans. Department-owned RAP stockpiles are available for the Contractor’s use 
when the stockpile locations are shown on the plans. Department-owned RAP generated through 
required work on the Contract is available for the Contractor’s use when shown on the plans. 
Perform any necessary tests to ensure Contractor or Department-owned RAP is appropriate for 
use. Unless otherwise shown on the plans, the Department will not perform any tests or assume 
any liability for the quality of the Department-owned RAP. 

 Fractionated RAP is defined as having 2 or more RAP stockpiles whereas the RAP is 
divided into coarse and fine fractions. The coarse RAP stockpile will contain only material 
retained by processing over a 3/8 in. screen or 1/2 in. screen unless otherwise approved. The fine 
RAP stockpile will contain only material passing the 3/8 in. screen or 1/2 in. screen unless 
otherwise approved. The Engineer may allow the Contractor to use an alternate to the 3/8 in. 
screen or 1/2 in. screen to fractionate the RAP. The maximum percentages of fractionated RAP 
may be comprised of coarse or fine fractionated RAP or the combination of both coarse and fine 
fractionated RAP. Utilize a separate cold feed bin for each stockpile of fractionated RAP used. 

 Determine asphalt content and gradation of RAP stockpiles for mixture design purposes. 
Perform other tests on RAP when shown on the plans. Unless otherwise shown on the plans, use 
no more than 10% unfractionated RAP in surface mixtures and no more than 20% unfractionated 
RAP in non-surface mixtures that are placed within 8 in. of the final riding surface. Use no more 
than 30% unfractionated RAP in non-surface mixtures that are placed 8 in. or more from the 
final riding surface. Unless otherwise shown on the plans, use no more than 20% fractionated 
RAP in surface mixtures and no more than 30% fractionated RAP in non-surface mixtures that 
are placed within 8 in. of the final riding surface. Use no more than 40% fractionated RAP in 
non-surface mixtures that are placed 8 in. or more from the final riding surface. “Surface” 
mixtures are defined as mixtures that will be the final lift or riding surface of the pavement 
structure.“Non-Surface” mixtures are defined as mixtures that will be an intermediate or base 
layer in the pavement structure. Do not use Department or Contractor owned RAP contaminated 
with dirt or other objectionable materials. Do not use Department or Contractor owned RAP if 
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the decantation value exceeds 5% and the plasticity index is greater than 8. Test the stockpiled 
RAP for decantation in accordance with the laboratory method given in Tex-406-A, Part I. 
Determine the plasticity index using Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed 
by extraction.  

 Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP 
stockpiles. Remove unused Contractor-owned RAP material from the project site upon 
completion of the project. Return unused Department-owned RAP to the designated stockpile 
location. 
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2004 Specifications 

SPECIAL PROVISION 
341---020 

Dense-Graded Hot-Mix Asphalt (QC/QA) 
 

For this project, Item 341, “Dense-Graded Hot-Mix Asphalt (QC/QA),” of the Standard 
Specifications, is hereby amended with respect to the clauses cited below, and no other clauses 
or requirements of this Item are waived or changed hereby. 

Article 341.2. Materials, Section A. Aggregate is voided and replaced by the following: 

A. Aggregate. Furnish aggregates from sources that conform to the requirements shown in 
Table 1, and as specified in this Section, unless otherwise shown on the plans. Provide aggregate 
stockpiles that meet the definition in this Section for either a coarse aggregate or fine aggregate. 
Aggregate from RAP is not required to meet Table 1 requirements unless otherwise shown on 
the plans. Supply mechanically crushed gravel or stone aggregates that meet the definitions in 
Tex-100-E. The Engineer will designate the plant or the quarry as the sampling location. 
Samples must be from materials produced for the project. The Engineer will establish the surface 
aggregate classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all 
test results on the mixture design report. The Engineer may perform tests on independent or split 
samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on 
the washed sieve analysis given in Tex-200-F, Part II. Do not add material to an approved 
stockpile from sources that do not meet the aggregate quality requirements of the Department’s 
Bituminous Rated Source Quality Catalog (BRSQC) unless otherwise approved. 

Article 341.2. Materials, Section A. Aggregate, Section 1. Coarse Aggregate. The second 
paragraph is voided and replaced by the following: 

Provide coarse aggregate with at least the minimum SAC as shown on the plans. SAC 
requirements apply only to aggregates used on the surface of travel lanes. When shown on the 
plans, SAC requirements apply to aggregates used on surfaces other than travel lanes. The SAC 
for sources on the Department’s Aggregate Quality Monitoring Program (AQMP) is listed in the 
BRSQC. 

Article 341.2. Materials, Section A. Aggregate, Section 2. RAP is voided and replaced by the 
following: 

2. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Crush or 
break RAP so that 100% of the particles pass the 2-in. sieve. 

Use of Contractor-owned RAP including HMA plant waste is permitted, unless otherwise noted 
in the plans. Department-owned RAP stockpiles are available for the Contractor’s use when the 
stockpile locations are shown on the plans. Department-owned RAP generated through required 
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work on the Contract is available for the Contractor’s use when shown on the plans. Perform any 
necessary tests to ensure Contractor or Department-owned RAP is appropriate for use. Unless 
otherwise shown on the plans, the Department will not perform any tests or assume any liability 
for the quality of the Department-owned RAP. When shown on the plans, the contractor will 
retain ownership of RAP generated on the project. 

Fractionated RAP is defined as having two or more RAP stockpiles, whereas the RAP is divided 
into coarse and fine fractions. The coarse RAP stockpile will contain only material retained by 
processing over a 3/8 in. screen or 1/2 in. screen, unless otherwise approved. The fine RAP 
stockpile will contain only material passing the 3/8 in. screen or 1/2 in. screen, unless otherwise 
approved. The Engineer may allow the Contractor to use an alternate to the 3/8 in. screen or 1/2 
in. screen to fractionate the RAP. The maximum percentages of fractionated RAP may be 
comprised of coarse or fine fractionated RAP or the combination of both coarse and fine 
fractionated RAP. Utilize a separate cold feed bin for each stockpile of fractionated RAP used. 

Determine asphalt content and gradation of RAP stockpiles for mixture design purposes. Perform 
other tests on RAP when shown on the plans. Use no more than 10% unfractionated RAP in 
surface mixtures and no more than 20% unfractionated RAP in non-surface mixtures that are 
placed within 8 in. of the final riding surface. Use no more than 30% unfractionated RAP in non-
surface mixtures that are placed 8 in. or more from the final riding surface. Use no more than 
20% fractionated RAP in surface mixtures and no more than 30% fractionated RAP in non-
surface mixtures that are placed within 8 in. of the final riding surface. Use no more than 40% 
fractionated RAP in non-surface mixtures that are placed 8 in. or more from the final riding 
surface. “Surface” mixtures are defined as mixtures that will be the final lift or riding surface of 
the pavement structure. “Non-Surface” mixtures are defined as mixtures that will be an 
intermediate or base layer in the pavement structure. The allowable percentages shown above 
may be decreased or increased when shown on the plans. Do not use Department or Contractor 
owned RAP contaminated with dirt or other objectionable materials. Do not use Department or 
Contractor owned RAP if the decantation value exceeds 5% and the plasticity index is greater 
than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. Determine 
the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed 
by extraction. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. 
Remove unused Contractor-owned RAP material from the project site upon completion of the 
project. Return unused Department-owned RAP to the designated stockpile location. 

Article 341.2. Materials, Section F. Additives is supplemented by the following: 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the 
temperature at which asphalt mixtures are produced and placed. WMA is allowed for use at the 
Contractor’s option unless otherwise shown on the plans. The use of WMA is required when 
shown on plans. When WMA is required by the plans, produce an asphalt mixture within the 
temperature range of 215ºF and 275ºF. When WMA is not required as shown on plans, produce 
an asphalt mixture within the temperature range of 215ºF and 350ºF. Unless otherwise directed, 
use only WMA additives or processes listed on the Department’s approved list maintained by the 
Construction Division. 
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Article 341.4. Construction, Section D. Mixture Design. The first paragraph and Table 7 are 
voided and replaced by the following: 
 
The Contractor may elect to design the mixture using a Texas Gyratory Compactor (TGC) or a 
Superpave Gyratory Compactor (SGC), unless otherwise shown on the plans. Use the typical 
weight design example given in Tex-204-F, Part I when using a TGC or the Superpave mixture 
design procedure given in Tex-204-F, Part IV when using a SGC. Design the mixture to meet the 
requirements listed in Tables 1, 2, 3, 6, 7, and 8. When using the TGC, design the mixture at a 
96.0% target laboratory-molded density or as noted in Table 7. When using the SGC, design the 
mixture at 75 gyrations (Ndesign). Use only a target laboratory-molded density of 96.0% when 
using the SGC to design the mixture; however, adjustments can be made to the Ndes value as 
noted in Table 7. 

Use an approved laboratory to perform the Hamburg Wheel test and provide results with the 
mixture design or provide the laboratory mixture and request that the Department perform the 
Hamburg Wheel test. The Construction Division maintains a list of approved laboratories. The 
Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test 
results on the laboratory mixture design. 

Table 7 
Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 
Target laboratory-molded density, % Tex-207-F 96.01 
Design gyrations (Ndesign) Tex-241-F 75 gyrations2 
Tensile strength (dry), psi Tex-226-F 85-2003 
Boil test4 Tex-530-C - 
1. May be adjusted within a range of 96.0–97.5% when shown on the plans or allowed by the Engineer when using the 
TGC (Tex-204-F, Part I). 
2. May be adjusted within a range of 50–100 gyrations when shown on the plans or allowed by the Engineer when using 
the SGC (Tex-204-F, Part IV). 
3. May exceed 200 psi when approved and may be waived when approved. 
4. Used to establish baseline for comparison to production results. May be waived when approved. 

 

Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval. The first paragraph is voided and replaced by the following: 

2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate 
gradation and target asphalt percentage used to establish target values for hot mix production. 
JMF1 is the original laboratory mixture design used to produce the trial batch. When WMA is 
used, JMF1 may be designed and submitted to the Engineer without including the WMA 
additive. When WMA is used, document the additive or process used and recommend rate on the 
JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-produced 
mixture from the trial batch, unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify 
JMF1. 
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Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval, Section a. Contractor’s Responsibilities, Section (1) Providing Texas Gyratory 
Compactor is voided and replaced by the following: 

(1) Providing Gyratory Compactor. Use a Texas Gyratory Compactor (TGC) calibrated in 
accordance with Tex-914-K when electing or required to design the mixture in accordance with 
Tex-204-F, Part I, for molding production samples. Furnish a Superpave gyratory compactor 
(SGC) calibrated in accordance with Tex-241-F when electing or required to design the mixture 
in accordance with Tex-204-F, Part IV, for molding production samples. If the SGC is used, 
locate the SGC at the Engineer’s field laboratory and make the SGC available to the Engineer for 
use in molding production samples. 

Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval, Section a. Contractor’s Responsibilities, Section (2) Gyratory Compactor 
Correlation Factors is voided and replaced by the following: 

(2) Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory 
compactor correlation when the Engineer uses a different gyratory compactor. Apply the 
correlation factor to all subsequent production test results. 
 

Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval, Section a. Contractor’s Responsibilities, Section (6) Ignition Oven Correction 
Factors is voided and replaced by the following: 
 
(6) Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors 
from the ignition oven in accordance with Tex-236-F. Provide the Engineer with split samples of 
the mixtures, including all additives (except water) and blank samples used to determine the 
correction factors. Correction factors established from a previously approved mixture design may 
be used for the current mixture design, provided that the mixture design and ignition oven are the 
same as previously used, unless otherwise directed. 

Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval, Section a. Contractor’s Responsibilities, Section (8) Trial Batch Approval is 
voided and replaced by the following: 

(8) Trial Batch Approval. Upon receiving conditional approval of JMF1 from the Engineer, 
provide a plant-produced trial batch including the WMA additive or process, if applicable for 
verification testing of JMF1 and development of JMF2. 

Article 341.4. Construction, Section D. Mixture Design, Section 2. Job-Mix Formula 
Approval, Section a. Contractor’s Responsibilities, Table 9 is voided and replaced by the 
following: 
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Table 9 
Operational Tolerances 

Description Test Method 
Allowable Difference 

from Current 
JMF Target 

Allowable Difference between 
Contractor 

and Engineer1 

Individual % retained for #8 sieve 
and larger ±5.02 ±5.0 

Individual % retained for sieves 
smaller than #8 and larger than 
#200 

±3.02 ±3.0 

% passing the #200 sieve 

Tex-200-F 
or 

Tex-236-F 

±2.02 ±1.6 
Asphalt content, % Tex-236-F ±0.33 ±0.3 
Laboratory-molded density, % ±1.0 ±1.0 
In-place air voids, % N/A ±1.0 
Laboratory-molded bulk specific 
gravity N/A ±0.020 

VMA, %, min 

Tex-207-F 

Note 4 N/A 
Theoretical maximum specific 
(Rice) gravity Tex-227-F N/A ±0.020 
1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the #200 
will be considered out of tolerance when outside the master grading limits. 
3. Tolerance between trial batch test results and JMF1 is not allowed to exceed 0.5%, unless otherwise directed. Tolerance between JMF1 and 
JMF2 is allowed to exceed ± 0.3%.  
4. Test and verify that Table 6 requirements are met. 

 

Article 341.4. Construction, Section D. Mixture Design, Section 2, Job-Mix Formula 
Approval, Section b. Engineer’s Responsibilities, Section (1) Gyratory Compactor is voided 
and replaced by the following: 

(1) Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part I, the 
Engineer will use a Department TGC, calibrated in accordance with Tex-914-K, to mold samples 
for trial batch and production testing.  The Engineer will make the Department TGC and the 
Department field laboratory available to the Contractor for molding verification samples, if 
requested by the Contractor. 

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a 
Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory 
mixture design verification. For molding trial batch and production specimens, the Engineer will 
use the Contractor-provided SGC at the field laboratory or provide and use a Department SGC at 
an alternate location. The Engineer will make the Contractor-provided SGC in the Department 
field laboratory available to the Contractor for molding verification samples. 
 
Article 341.4. Construction, Section E. Production Operations, Section 2. Mixing and 
Discharge of Materials is supplemented with the following: 

When WMA is specified on the plans, produce the mixture and monitor the temperature of the 
material in the truck before shipping to ensure that it does not exceed 275ºF or is less than 215ºF. 
When WMA is specified, the Department will not pay for or allow placement of any WMA 
produced at more than 275ºF or less than 215ºF, unless otherwise directed. 
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Article 341.4. Construction, Section G. Placement Operations is voided and replaced by the 
following: 

G. Placement Operations. Collect haul tickets from each load of mixture delivered to the 
project and provide the Department’s copy to the Engineer approximately every hour, or as 
directed by the Engineer. Measure and record the temperature of the mixture as discharged from 
the truck or material transfer device prior to entering the paver and an approximate station 
number on each ticket. Unless otherwise directed, calculate the daily and cumulative yield for the 
specified lift and provide to the Engineer at the end of paving operations for each day. The 
Engineer may suspend production if the Contractor fails to produce haul tickets and yield 
calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as 
moisture, dirt, sand, leaves, and other loose impediments from the surface before placing 
mixture. Remove vegetation from pavement edges. Place the mixture to meet the typical section 
requirements and produce a smooth, finished surface with a uniform appearance and texture. 
Offset longitudinal joints of successive courses of hot mix by at least 6 in. Place mixture so 
longitudinal joints on the surface course coincide with lane lines, or as directed. Ensure that all 
finished surfaces will drain properly. Place mixture within the compacted lift thickness shown in 
Table 10, unless otherwise shown on the plans or allowed. 
 
Article 341.4. Construction, Section G. Placement Operations, Section 1. Weather 
Conditions is voided and replaced with the following: 

1. Weather Conditions. Place mixture when the roadway surface temperature is equal to or 
higher than the temperatures listed in Table 10A, unless otherwise approved or as shown on the 
plans. Measure the roadway surface temperature with a handheld infrared thermometer. The 
Engineer may allow mixture placement to begin prior to the roadway surface reaching the 
required temperature requirements if conditions are such that the roadway surface will reach the 
required temperature within 2 hrs. of beginning placement operations. Unless otherwise shown 
on the plans, place mixtures only when weather conditions and moisture conditions of the 
roadway surface are suitable in the opinion of the Engineer. 
 
Article 341.4. Construction, Section G. Placement Operations, Section 1. Weather 
Conditions is supplemented by the following: 
 

Table 10A 
Minimum Pavement Surface Temperatures 

 Minimum Pavement Surface Temperatures 
in Degrees Fahrenheit 

High Temperature 
Binder Grade 

Subsurface 
Layers or Night 

Paving Operations 
Surface Layers Placed in Daylight Operations 

PG 64 or lower 45 50 
PG 70 551 601 

PG 76 or higher 601 601 
1. Contractors may pave at temperatures 10°F lower than the values shown in Table 10A when utilizing a paving process including WMA or 
equipment that eliminates thermal segregation. In such cases, the contractor must use either an infrared bar attached to the paver, a hand held 
thermal camera, or a hand held infrared thermometer operated in accordance with Tex-244-F to demonstrate to the satisfaction of the Engineer 
that the uncompacted mat has no more than 10°F of thermal segregation. 
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Article 341.4. Construction, Section G. Placement Operations, Section 3. Lay-Down 
Operations. The first paragraph is voided and not replaced. 
 
Article 341.4. Construction, Section G. Placement Operations, Section 3. Lay-Down 
Operations. Table 11 is voided and not replaced. 
 
Article 341.4. Construction, Section I. Acceptance Plan, Section 1. Referee Testing. The 
second paragraph is voided and replaced with the following: 

The Construction Division will determine the laboratory-molded density based on the molded 
specific gravity and the maximum theoretical specific gravity of the referee sample. The in-place 
air voids will be determined based on the bulk specific gravity of the cores, as determined by the 
referee laboratory, and the Engineer’s average maximum theoretical specific gravity for the lot. 
With the exception of “remove and replace” conditions, referee test results are final and will 
establish pay adjustment factors for the sublot in question. The Contractor may decline referee 
testing and accept the Engineer’s test results when the placement pay adjustment factor for any 
sublot results in a “remove and replace” condition. Sublots subject to be removed and replaced 
will be further evaluated in accordance with Article 341.6, “Payment.”  
 
Article 341.4. Construction, Section I. Acceptance Plan, Section 2. Production Acceptance, 
Section c. Production Testing. The first paragraph is voided and replaced with the following: 

The Contractor and Engineer must perform production tests in accordance with Table 12. The 
Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. The Engineer may use asphalt content results from quality control testing performed 
by the Contractor to determine VMA. Determine compliance with operational tolerances listed in 
Table 9 for all sublots. 
 
Article 341.4. Construction, Section I. Acceptance Plan, Section 3. Placement Acceptance, 
Section a. Placement Lot, Section (2) Incomplete Placement Lots is voided and replaced by 
the following: 
 
(2) Incomplete Placement Lots. An incomplete placement lot consists of the area placed as 
described in Section 341.4.I.2.a(2), “Incomplete Production Lot,” excluding miscellaneous areas 
as defined in Section 341.4.I.3.a(4), “Miscellaneous Areas.” Placement sampling is required if 
the random sample plan for production resulted in a sample being obtained from an incomplete 
production sublot. 
 
Article 341.4. Construction, Section I. Acceptance Plan, Section 3. Placement Acceptance, 
Section b. Placement Sampling. The third and fifth paragraphs are voided and replaced by the 
following: 
 
Unless otherwise determined, the Engineer will witness the coring operation and measurement of 
the core thickness. Unless otherwise approved, obtain the cores within 1 working day of the time 
the placement sublot is completed. Obtain two 6-in. diameter cores side by side from within 1 ft. 
of the random location provided for the placement sublot. Mark the cores for identification, 
measure and record the untrimmed core height, and provide the information to the Engineer. 
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Visually inspect each core and verify that the current paving layer is bonded to the underlying 
layer. If an adequate bond does not exist between the current and underlying layer, take 
corrective action to ensure that an adequate bond will be achieved during subsequent placement 
operations. For Type D and Type F mixtures, 4-in. diameter cores are allowed. 
 
If the core heights exceed the minimum untrimmed values listed in Table 10, trim and deliver the 
cores to the Engineer within 1 working day following placement operations, unless otherwise 
approved. Trim the bottom or top of the core only when necessary to remove any foreign matter 
and to provide a level and smooth surface for testing. Foreign matter is another paving layer, 
such as hot mix, surface treatment, subgrade, or base material. Trim no more than 1/2 in. of 
material. Do not trim the core if the surface is level and there is not foreign matter bonded to the 
surface of the core. 
 
Article 341.4. Construction, Section I. Acceptance Plan, Section 3. Placement Acceptance, 
Section c. Placement Testing is voided and replaced by the following: 

c. Placement Testing. Perform placement tests in accordance with Table 12. After the 
Engineer returns the cores, the Contractor has the option to test the cores to verify the Engineer’s 
test results for in-place air voids. The allowable differences between the Contractor’s and 
Engineer’s test results are listed in Table 9. 

Article 341.6. Payment. The first paragraph is voided and replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as 
provided under Article 341.5, “Measurement,” will be paid for at the unit price bid for “Dense-
Graded Hot-Mix Asphalt (QC/QA)” of the type, surface aggregate classification, and binder 
specified. When shown on the plans, “level up” may be specified. Pay adjustments for bonuses 
and penalties will be applied as determined in this Item except for level ups where a pay 
adjustment factor of 1.000 will be assigned for all production and placement sublots. These 
prices are full compensation for surface preparation, materials including tack coat, placement, 
equipment, labor, tools, and incidentals. 
 
Article 341.6. Payment, Section A. Production Pay Adjustment Factors is supplemented by 
the following: 

When WMA is specified on the plans, at the Contractor’s request the Engineer has the option to 
assign all sublots a production pay adjustment factor of 1.000. When the Engineer elects to 
assign all sublots a production pay adjustment factor of 1.000, control mixture production to 
yield a laboratory-molded density with an absolute deviation no greater than 1.0 percent from the 
target laboratory-molded density as defined in Table 7 or as shown on plans, as tested by the 
Engineer. The Engineer may suspend production and shipment of mixture if the laboratory-
molded density deviates more than 1.0 percent from the target laboratory-molded density for two 
consecutive sublots. 
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Article 341.6. Payment, Section B. Placement Pay Adjustment Factors, Section 2. 
Placement Sublots Subject to Removal and Replacement is voided and replaced by the 
following: 

2. Placement Sublots Subject to Removal and Replacement. If after referee testing the 
placement pay adjustment factor for any sublot results in a “remove and replace” condition as 
listed in Table 15, the Engineer will choose the location of two cores to be taken within 3 ft. of 
the original failing core location. The Contractor will obtain the cores in the presence of the 
Engineer. The Engineer will take immediate possession of the untrimmed cores and submit the 
untrimmed cores to the Materials and Pavements Section of the Construction Division, where 
they will be trimmed and tested for bulk specific gravity within 10 working days of receipt. The 
average bulk specific gravity of the cores will be divided by the Engineer’s average maximum 
theoretical specific gravity for that lot to determine the new pay adjustment factor of the sublot in 
question. If the new pay adjustment factor is 0.700 or greater, the new pay adjustment factor will 
apply to that sublot. If the new pay adjustment factor is less than 0.700, no payment will be made 
for the sublot. Remove and replace the failing sublot. Replacement material meeting the 
requirements of this Item will be paid for in accordance with this Article. 
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2004 Specifications 

SPECIAL PROVISION 
360---003 

Concrete Pavement 
 

For this project, Item 360, “Concrete Pavement,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 360.3. Equipment, Section E. Curing Equipment.   The third sentence is voided and 
replaced by the following:   

Provide curing equipment that is independent of all other equipment when required to meet the 
requirements of Article 360.4.I, “Curing.” 

Article 360.4. Construction, Section H. Spreading and Finishing, Section 2. Maintenance of 
Surface Moisture.  The first and second sentences are voided and replaced by the following:   

Prevent surface drying of the pavement before application of the curing system by means that 
may include water fogging, the use of wind screens and the use of evaporation retardants. 

Article 360. 4. Construction, Section I. Curing.  The first sentence is voided and replaced by 
the following:   

 Keep the concrete pavement surface from drying as described in Section 360.4.H.2, 
“Maintenance of Surface Moisture,” until the curing material has been applied. 

Article 360. 4. Construction, Section I. Curing, Section 1. Membrane Curing. The first 
paragraph is voided and replaced by the following: 

Spray the concrete surface uniformly with 2 coats of membrane curing compound at an 
individual application rate of not more than 180 sq. ft. per gallon.  Do not allow the concrete 
surface to dry before applying the curing compound.  Use a towel or absorptive fabric to remove 
any standing pools of bleed water that may be present on the surface before applying the curing 
compound.  Apply the first coat within 10 min. after completing texturing operations.  Apply the 
second coat within 30 min. after completing texturing operations.   

 

 



2004 Specifications  

SPECIAL PROVISION 
421---031 

Hydraulic Cement Concrete 

For this project, Item 421, “Hydraulic Cement Concrete,” of the Standard Specifications is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 421.2.D. Water, Table 1. Chemical Limits for Mix Water is voided and replaced by 
the following: 

Table 1 
Chemical Limits for Mix Water 

Contaminant Test Method Maximum Concentration (ppm) 
Chloride (Cl) 

Prestressed concrete 
Bridge decks and superstructure 
All other concrete 

ASTM C 114  
500 
500 

1,000 
Sulfate (SO4) ASTM C 114 2,000 
Alkalies (NA2O + 0.658K2O) ASTM C 114 600 
Total Solids ASTM C 1603 50,000 

Article 421.2.B. Supplementary Cementing Materials (SCM) is supplemented with the 
following: 

6. Modified Class F Fly Ash (MFFA).  Furnish MFFA conforming to DMS-4610, “Fly 
Ash.” 

Article 421.2.D. Water, Table 2. Acceptance Criteria for Questionable Water Supplies is 
voided and replaced by the following: 

Table 2 
Acceptance Criteria for Questionable Water Supplies 

Property Test Method Limits 
Compressive strength, min. % 
control at 7 days 

ASTM C 31, ASTM C 391,2 90 

Time of set, deviation from 
control, h:min. 

ASTM C 4031 From 1:00 early to 1:30 later 

1. Base comparisons on fixed proportions and the same volume of test water compared to the control 
mix using 100% potable water or distilled water. 
2. Base comparisons on sets consisting of at least two standard specimens made from a composite 
sample. 

Article 421.2.E.2 Fine Aggregate.  The fifth paragraph is voided and replaced by the following: 

Acid insoluble (%) = {(A1)(P1)+(A2)(P2)}/100 
where: 
 A1 = acid insoluble (%) of aggregate 1 
 A2 = acid insoluble (%) of aggregate 2 
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 P1 = percent by weight of aggregate 1 of the fine aggregate blend 
 P2 = percent by weight of aggregate 2 of the fine aggregate blend 

Article 421.2.E.2. Fine Aggregate.  The final paragraph is voided and replaced by the 
following: 

For all classes of concrete, provide fine aggregate with a fineness modulus between 2.3 and 3.1 
as determined by Tex-402-A. 

Article 421.2.E. Aggregate is supplemented by the following: 

4. Intermediate Aggregate.  When necessary to complete the concrete mix design, provide 
intermediate aggregate consisting of clean, hard, durable particles of natural or light-
weight aggregate or a combination thereof. Provide intermediate aggregate free from 
frozen material and from injurious amounts of salt, alkali, vegetable matter, or other 
objectionable material, and containing no more than 0.5% clay lumps by weight in 
accordance with Tex-413-A.   

If more than 30% of the intermediate aggregate is retained on the No. 4 sieve, the amount 
retained on the No. 4 sieve must either meet the requirements of or come from a source 
that meets the requirements of a wear not more than 40% when tested in accordance with 
Tex-410-A and a 5-cycle magnesium sulfate soundness of not more than 18% when 
tested in accordance with Tex-411-A. 

If more than 30% of the intermediate aggregate passes the 3/8” sieve, the portion passing 
the 3/8” sieve must not show a color darker than standard when subjected to the color test 
for organic impurities in accordance with Tex-408-A and must have an acid insoluble 
residue, unless otherwise shown on the plans, for concrete subject to direct traffic equal 
to or greater than the value calculated with the following equation: 
 

AIia ≥  60 - (AIfa)(Pfa) 
     ( Pia) 

where: 
AIfa = acid insoluble (%) of fine aggregate or fine aggregate blend 
Pfa = percent by weight of the fine aggregate or fine aggregate blend as a 

percentage of the total weight of the aggregate passing the 3/8” sieve in the 
concrete mix design 

Pia =  percent by weight of the intermediate aggregate as a percentage of the total  
weight of the aggregate passing the 3/8” sieve in the concrete mix design 

Article 421.2.F. Mortar and Grout is supplemented by the following: 

Section 421.4.A.6, “Mix Design Options,” does not apply for mortar and grout. 

Article 421.3.A. Concrete Plants and Mixing Equipment is supplemented by the following: 

When allowed by the plans or the Engineer, for concrete classes not identified as structural 
concrete in Table 5 or for Class C concrete not used for bridge-class structures, the Engineer may 
inspect and approve all plants and trucks in lieu of the NRMCA or non-Department engineer 
sealed certifications. The criteria and frequency of Engineer approval of plants and trucks is the 
same used for NRMCA certification. 
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Article 421.3.A.2. Volumetric Mixers is supplemented by the following: 

Unless allowed by the plans or the Engineer, volumetric mixers may not supply classes of 
concrete identified as structural concrete in Table 5. 

Article 421.4.A Classification and Mix Design. The first paragraph is voided and replaced by 
the following: 

Unless a design method is indicated on the plans, furnish mix designs using ACI 211, “Standard 
Practice for Selecting Proportions for Normal, Heavyweight, and Mass Concrete,” Tex-470-A, or 
other approved procedures for the classes of concrete required in accordance with Table 5. 
Perform mix design and cement replacement using the design by weight method unless 
otherwise approved.  Do not exceed the maximum water-to-cementitious-material ratio. 

Article 421.4.A. Classification and Mix Design, Table 5 Concrete Classes voided and 
replaced by the following: 

Table 5 
Concrete Classes 

Class of 
Concrete 

Design 
Strength, 

Min. 
28-day f′c 

(psi) 

Maximum 

W/C Ratio1 

Coarse 
Aggregate 
Grades2,3 

General Usage4 

A 3,000 0.60 1–4, 8 
Inlets, manholes, curb, gutter, curb & gutter, 
conc. retards, sidewalks, driveways, backup 
walls, anchors 

B 2,000 0.60 2–7 Riprap, small roadside signs, and anchors 

C5 3,600 0.45 1–6 

Drilled shafts, bridge substructure, bridge 
railing, culverts except top slab of direct traffic 
culverts, headwalls, wing walls, approach 
slabs, concrete traffic barrier (cast-in-place) 

C(HPC)5 3,600 0.45 1-6 As shown on the plans 
D 1,500 0.60 2–7 Riprap 
E 3,000 0.50 2–5 Seal concrete 

F5 Note 6 0.45 2–5 Railroad structures; occasionally for bridge 
piers, columns, or bents 

F(HPC)5 Note 6 0.45 2–5 As shown on the plans 

H5 Note 6 0.45 3–6 Prestressed concrete beams, boxes, piling, and 
concrete traffic barrier (precast) 

H(HPC)5 Note 6 0.45 3–6 As shown on the plans 
S5 4,000 0.45 2–5 Bridge slabs, top slabs of direct traffic culverts

S(HPC)5 4,000 0.45 2-5 As shown on the plans 
P See Item 360 0.45 2–3 Concrete pavement 

DC5 5,500 0.40 6 Dense conc. overlay 
CO5 4,600 0.40 6 Conc. overlay 

LMC5 4,000 0.40 6–8 Latex-modified concrete overlay 

SS5 3,6007 0.45 4–6 Slurry displacement shafts, underwater drilled 
shafts 

K5 Note 6 0.45 Note 6 Note 6 
HES Note 6 0.45 Note 6 Note 6 

1. Maximum water-cement or water-cementitious ratio by weight. 
2. Unless otherwise permitted, do not use Grade 1 coarse aggregate except in massive foundations with 
4-in. minimum clear spacing between reinforcing steel bars. Do not use Grade 1 aggregate in drilled 
shafts. 
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Class of 
Concrete 

Design 
Strength, 

Min. 
28-day f′c 

(psi) 

Maximum 

W/C Ratio1 

Coarse 
Aggregate 
Grades2,3 

General Usage4 

3. Unless otherwise approved, use Grade 8 aggregate in extruded curbs. 
4. For information only. 
5. Structural concrete classes. 
6. As shown on the plans or specified. 
7. Use a minimum cementitious material content of 650 lb/cy of concrete.  Do not apply Table 6 over 
design requirements to Class SS concrete. 

Article 421.4.A. Classification and Mix Design, Table 6 Over Design to Meet Compressive 
Strength Requirements. Footnote 3 is supplemented by the following: 

For Class K and concrete classes not identified as structural concrete in Table 5 or for Class C 
concrete not used for bridge-class structures, the Engineer may designate on the plans an 
alternative over-design requirement up to and including 1,000 psi for specified strengths less 
than 3,000 psi and up to and including 1,200 psi for specified strengths from 3,000 to 5,000 psi. 

Article 421.4.A.1. Cementitious Materials is supplemented by the following: 

The upper limit of 35% replacement of cement with Class F fly ash specified by mix design 
options 1 and 3 may be increased to a maximum of 45% for mass placements, high performance 
concrete, and precast members when approved. 

Article 421.4.A.3. Chemical Admixtures is supplemented by the following: 

When a corrosion-inhibiting admixture is required, use a 30% calcium nitrite solution. The 
corrosion inhibiting admixture must be set neutral unless otherwise approved. Dose the 
admixture at the rate of gallons of admixture per cubic yard of concrete shown on the plans. 

Article 421.4.A.4 Air Entrainment is voided and replaced by the following: 

Air entrain all concrete except for Class B and concrete used in drilled shafts unless otherwise 
shown on the plans. Unless otherwise shown on the plans, target an entrained air content of 4.0 
% for concrete pavement and 5.5 % for all other concrete requiring air entrainment. To meet the 
air-entraining requirements, use an approved air-entraining admixture. If the air content is more 
than 1-1/2% below or 3% above the required air, the load of concrete will be rejected. If the air 
content is more than 1-1/2 but less than 3% above the required air, the concrete may be accepted 
based on strength tests. For specified concrete strengths above 5,000 psi, a reduction of 1% is 
permitted. 

Article 421.4.A Table 7 Air Entrainment is voided. 

Article 421.4.A.6. Mix Design Options. The first paragraph is voided and replaced by the 
following: 

For structural concrete identified in Table 5 and any other class of concrete designed using more 
than 520 lb. of cementitious material per cu. yd., use one of the mix design Options 1-8 shown 
below, unless otherwise shown on the plans. 
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Article 421.4.A.6. Mix Design Options. The second paragraph is voided and replaced by the 
following: 

For concrete classes not identified as structural concrete in Table 5 and designed using less than 
520 lb. of cementitious material per cu. yd., use one of the mix design Options 1–8 shown below, 
except that Class C fly ash may be used instead of Class F fly ash for Options 1, 3, and 4 unless 
sulfate-resistant concrete is shown on the plans. 

Do not use mix design options 6 or 7 when High Performance Concrete (HPC) is required. 
Option 8 may be used when HPC is required provided: a minimum of 20% of the cement is 
replaced with a Class C fly  ash; test method Tex-440-A, “Initial Time of Set of Fresh Concrete” 
is performed during mix design verification; the additional requirements for permeability are 
met; and the concrete is not required to be sulfate-resistant. 

Article 421.4.A.6.b. Option 2 is voided and replaced by the following: 

b. Option 2. Replace 35 to 50% of the cement with GGBFS or MFFA. 

Article 421.4.A.6.c. Option 3 is voided and replaced by the following: 

c. Option 3. Replace 35 to 50% of the cement with a combination of Class F fly ash, GGBFS, 
MFFA, UFFA, metakaolin, or silica fume. However, no more than 35% may be fly ash, and no 
more than 10% may be silica fume. 

Article 421.4.A.6.g. Option 7 is voided and replaced by the following: 

g. Option 7. When using hydraulic cement only, ensure that the total alkali contribution from the 
cement in the concrete does not exceed 4.00 lb. per cubic yard. of concrete when calculated as 
follows: 
 
lb. alkali per cu. yd. = (lb. cement per cu. yd.) × (% Na2Ο equivalent in cement) 
          100 
In the above calculation, use the maximum cement alkali content reported on the cement mill 
certificate. 

Do not use Option 7 when any of the aggregates in the concrete are listed on the Department’s 
List of Aggregate Sources Excluded from Option 7 ASR Mitigation. 

Article 421.4.A.6.h. Option 8 is voided and replaced by the following: 

h. Option 8. For any deviations from Options 1–5, perform testing on both coarse and fine 
aggregate separately in accordance with ASTM C 1567. Before use of the mix, provide a 
certified test report signed and sealed by a licensed professional engineer, from a laboratory on 
the Department’s List of Approved ASTM C 1260 Laboratories, demonstrating that the 
ASTM C 1567 test result for each aggregate does not exceed 0.10% expansion. 

Do not use Option 8 when any of the aggregates in the concrete are listed on the Department’s 
List of Aggregate Sources Excluded from Option 8 ASR Mitigation. When HPC is required, 
provide a certified test report signed and sealed by a licensed professional engineer 
demonstrating that AASHTO T 277 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 
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• Moist cure specimens 56 days at 73ºF. 

• Moist cure specimens 7 days at 73ºF followed by 21 days at 100ºF. 

Article 421.4.B. Trial Batches is supplemented by the following: 

Once a trial batch substantiates the mix design, the proportions and mixing methods used in the 
trial batch become the mix design of record. 

Article 421.4.B. Trial Batches. The fourth sentence of the second paragraph is voided and 
replaced by the following: 

Test at least 1 set of design strength specimens, consisting of 2 specimens per set, at 7-day, 28-
day, and at least one additional age. 

Article 421.4.D. Measurement of Materials, Table 9 is voided and replaced by the following: 

Table 9 
Measurement Tolerances – Non-Volumetric Mixers 

Material Tolerance (%) 
Cement, wt. -1 to +3 

SCM wt. -1 to +3 
Cement + SCM (cumulative weighing), wt. -1 to +3 

Water, wt. or volume ±3 
Fine aggregate, wt. ±2 

Coarse aggregate, wt. ±2 
Fine + coarse aggregate (cumulative weighing), wt. ±1 

Chemical admixtures, wt. or volume ±3 

Article 421.4.E. Mixing and Delivering Concrete. The first paragraph is supplemented with the 
following: 

Do not top-load new concrete onto returned concrete. 

Article 421.4.E.3. Truck-Mixed Concrete.  The first paragraph is voided and replaced by the 
following: 

Mix the concrete in a truck mixer from 70 to 100 revolutions at the mixing speed designated by 
the manufacturer to produce a uniform concrete mix. Deliver the concrete to the project in a 
thoroughly mixed and uniform mass and discharge the concrete with a satisfactory degree of 
uniformity.  Additional mixing at the job site at the mixing speed designated by the manufacturer 
is allowed as long as the requirements of Section 421.4.A.5, "Slump" and Section 421.4.E, 
Mixing and Delivering Concrete" are met.  
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  10-05 

2004 Specifications 

SPECIAL PROVISION 
440---001 

Reinforcing Steel 
 

For this project, Item 440, “Reinforcing Steel,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 
 
Article 440.2. Materials, Section G. Mechanical Couplers is voided and replaced by the 
following: 
 
When mechanical splices in reinforcing steel bars are shown on the plans, use couplers of the 
type specified in DMS-4510, “Mechanical Couplers,” under the section “General Requirements.” 
 
Furnish only couplers that have been produced by a manufacturer that has been prequalified in 
accordance with DMS-4510. Do not use sleeve-wedge type couplers on coated reinforcing. 
Sample and test couplers for use on individual projects in accordance with DMS-4510. Furnish 
couplers only at locations shown on the plans. 
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2004 Specifications 

SPECIAL PROVISION 
500---005 

Mobilization 
 

For this project, Item 500, “Mobilization,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 500.1. Description is supplemented by the following: 

Work for this Item includes submissions required by the Contract. 

Article 500.3. Payment, Section A is voided and replaced by the following: 

A. Payment will be made upon presentation of a paid invoice for the payment, performance, or 
retainage bonds, and required insurance. The combined payment for bonds and insurance will be 
no more than 10% of the mobilization lump sum or 1% of the total Contract amount, whichever 
is less. 

Article 500.3. Payment, Section F is voided and replaced by the following: 
 
F. Upon final acceptance, 97% of the mobilization lump sum bid will be paid. Previous 
payments under this Item will be deducted from this amount. 

Article 500.3. Payment is supplemented by the following: 

G. Payment for the remainder of the lump sum bid for “Mobilization” will be made after all 
submittals are received, final quantities have been determined and when any separate vegetative 
establishment and maintenance, test and performance periods provided for in the Contract have 
been successfully completed. 
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2004 Specifications  

SPECIAL PROVISION 
502---033 

Barricades, Signs, and Traffic Handling 
 

For this project, Item 502, “Barricades, Signs, and Traffic Handling,” of the Standard 
Specifications, is hereby amended with respect to the clauses cited below, and no other clauses 
or requirements of this Item are waived or changed hereby. 

Article 502.4. Payment, Section C. Maximum Total Payment Prior to Acceptance is voided 
and replaced by the following: 

C. Maximum Total Payment Prior to Acceptance. The total payment for this Item will not 
exceed 10% of the total Contract amount before final acceptance in accordance with Article 5.8, 
“Final Acceptance.”  The remaining balance will be paid in accordance with Section 502.4.E, 
“Balance Due.”  
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2004 Specifications  

SPECIAL PROVISION 
506---012 

Temporary Erosion, Sedimentation, and Environmental Controls 
 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of 
the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 
 
Article 506.2. Materials. Section I. Sandbags. Table 1 is replaced with the following: 
 

Table 1 
Sand Gradation 

Sieve # Retained (% by Weight) 
4 MAXIMUM 3% 

100 MINIMUM 80% 
200 MINIMUM 95% 

 

Article 506.4 Construction, B. General, 2. Maintenance, is voided and replaced by the 
following: 

B. General. 

2.  Maintenance.  Perform maintenance in accordance with the plans and the TPDES 
General Permit. Correct ineffective control measures. Implement additional controls as 
directed. 

An Inspector will perform a regularly scheduled SWP3 inspection every 14 calendar 
days and within 24 hours after a storm event of 0.5 in. or greater. Make corrections as 
soon as possible before the next anticipated rain event or within 7 calendar days after 
being able to enter the site to work on each control device. A control device site being 
“too wet to work” during the entire 7 calendar day time period is the only acceptable 
reason for not accomplishing the corrections within the 7 calendar day time limit. 
Provide documentation on the Department’s inspection form developed from the 
Department’s inspections or through other approved methods.  

If maintenance corrections are not made within this timeframe, work on the project 
may be suspended by the Engineer. Time charges will continue until SWP3 is brought 
into compliance and documentation of corrective action is provided. This in no way 
releases the contractor of liability for noncompliance. 



2004 Specifications  

SPECIAL PROVISION 
672---034 

Raised Pavement Markers 
 

For this project, Item 672, “Raised Pavement Markers,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 672.2. Materials, Section B. Adhesives is supplemented by the following: 

• The Contractor may propose alternate adhesive materials for consideration and approval by 
the Engineer. 

Article 672.3. Construction. The sixth paragraph is voided and replaced by the following: 

Use the following adhesive materials for placement jiggle bar tile, reflectorized pavement 
markers, and traffic buttons unless otherwise shown on the plans: 

• standard or flexible bituminous adhesive for applications on bituminous pavements. 

• epoxy adhesive or flexible bituminous adhesive for applications on hydraulic cement 
concrete pavements.  

Use epoxy adhesive for plowable reflectorized pavement markers. 

Article 672.3.  Construction is supplemented by the following: 

Provide a 30-day performance period that begins the day following written acceptance for each 
separate location.  The date of written acceptance will be the last calendar day of each month for 
the RPMs installed that month for the completed separate project locations.  This written 
acceptance does not constitute final acceptance. 

Replace all missing, broken or non-reflective RPMs.  Visual evaluations will be used for these 
determinations.  Upon request, the Engineer will allow a Contractor representative to accompany 
the Engineer on these evaluations. 

The Engineer may exclude RPMs from the replacement provisions of the performance, provided 
the Engineer determines that the failure is a result of causes other than defective material or 
inadequate installation procedures.  Examples of outside causes are extreme wear at 
intersections, damage by snow or ice removal, and pavement failure. 

Replace all missing or non-reflective RPMs identified during the performance period within 30 
days after notification.  The end of the performance period does not relieve the Contractor from 
the performance deficiencies requiring corrective action identified during the performance 
period. 
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Article 672.5.  Payment is supplemented by the following: 

No additional payment will be made for replacement of RPMs failing to meet the performance 
requirements. 
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RPMs INSTALLATION RECORD 
The 30 day performance period begins the day after written acceptance for each separate 
location.   The date of written acceptance will be the last calendar day of each month for the 
RPMs installed that month for the completed separate project locations. 
 

COUNTY 
HIGHWAY 

CONTROL 
PROJECT 

LIMITS FROM 
LIMITS TO 

MONTH/YR  
OF INSTALLATION 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
    

Contractor signature    
   Date 

Department signature    
   Date 
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